

REQUEST FOR QUALIFICATION
(INSTALLATION OF WET LIMESTONE BASED FGD SYSTEM INCLUDING WET STACKS)

Revised Timelines for Submission RFQ document is as under

The revised timelines for submission of RFQ document for Installation of Wet Limestone based FGD System with Wet Stacks, Comprehensive O&M for 10 years including procurement of Limestone & Sale of Gypsum are as per below scheduled.

Event	Date
Response to Queries by Owner	20-June-18
Application Due Date	30-June-18
Date of Information of Shortlisted Applicants	16-July-18