

NABHA POWER LIMITED

Page 1 of 1

REQUEST FOR QUALIFICATION

(INSTALLATION OF FGD SYSTEM)

Revised Timelines for Submission RFQ document is as under

The revised timelines for submission of RFQ document for Installation of Wet scrubber based (Limestone/Ammonia) FGD System with Wet Stacks including Comprehensive O&M for 10 years are as per below scheduled.

Event	Date
Last Date for Submission of Queries in RFQ	22-Sep-18
Response to Queries by Owner	26-Sep-18
Application Due Date	03-Oct-18
Date of Information of Shortlisted Applicants	17-Oct-18