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Bids are invited from reputed registered firms/companies having relevant experience for providing 

following services at 2 x 700 MW Nabha Power Limited, super critical Thermal Power Plant, Rajpura 

(Punjab) for 

 

ARC of Civil works and Maintenance of Greenbelt/Horticulture and Landscapes at 2 x 700MW Nabha 

Power Limited, Rajpura (Punjab) 

 

Purchase Order (PO) shall be awarded to the Successful Bidder i.e., Contractor through competitive 

bidding. Interested Parties are requested to submit their Bid as below: 

Part 1- Qualification criteria with supporting documents  

Part 2 - Price Tender Documents  

 

Bid schedule: 

 

Date Event 

20-May-25 Date of availability of Tender Document  

22-May-25 Last date of seeking clarifications by Bidders, 18:00Hrs 

23-May-25 Response of clarification by NPL, 18:00Hrs 

29-May-25 Submission of Bid security/EMD, 18:00Hrs 

29-May-25 Bid submission closing Date, 18:00Hrs 

30-May-25 Technical Bid opening date, 11:00Hrs 

31-May-25 Price Bids opening date, 11:00Hrs 
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GENERAL TERMS AND DISCLAIMERS   

1. Any defined term used in this Tender Document shall have the meaning given to it in the Glossary or 

as is defined elsewhere in this Tender Document. 

 

2. This Tender Document is not an agreement or an offer by Nabha Power Limited ("NPL") to the 

prospective Bidders. The purpose of this Tender Document is to provide potential Bidders with 

information to assist the formulation of their Bid. For the avoidance of doubt, prospective Bidders shall 

not be permitted to Bid through a Consortium of any form.   

 

3. Whilst this Tender Document has been prepared in good faith, all information contained in this Tender 

Document, including financial, geographical, commercial, legal and technical information has been 

included for illustrative purposes only to assist Bidders in making their own evaluation of the business 

opportunity presented herein. Each Bidder shall be solely responsible for satisfying itself as to the 

information required to submit a Bid. The Bidder shall conduct appropriate due diligence, investigations, 

projections, conclusions and consult their own advisors to independently verify the information and facts 

in this Tender Document and to obtain any additional information they might require prior to submitting 

their Bid. 

 

4. Neither NPL, nor its employees, partners, directors, other staff, or the consultants/advisors of any such 

person:  

a. accepts any responsibility or liability to any Bidder or any other person arising out of or in relation 

to this Tender Document (including in relation to omissions of information) and/or in respect of 

the use of, reliance on, such information by Bidders and/or incurred or suffered in connection 

with anything contained in this Tender Document including any matter deemed to form part of 

this Tender Document, the award of the Contract, or otherwise arising in any way from the 

qualification process for the said Contract; and  

b. makes any representations or warranty (express or implied) as to the adequacy, accuracy, 

reasonableness, or completeness of any information in this Tender Document. 

c. Each Bidder shall be solely responsible for satisfying itself as to the information required to 

submit a Bid. 

 

5. This Tender Document includes statements, which reflect the understanding of various assumptions 

arrived at by NPL to give a reflection of current status to the Bidders. Bidders are advised to make their 

own assessments prior to submitting their Bids. 

6. Each Bidder shall satisfy itself regarding all matters and things before submission of its Bid including but 

not limited to (i) the type and number of equipment and facilities including transportation facilities 

required for the satisfactory completion of the Scope of Work set out in this Tender Document; (ii) the 

quantities of various sections of the work; (iii) the availability of local labour; (iv) availability and rates 
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of materials; and (v) local working conditions, extreme weather conditions, uncertainties of weather, 

obstructions and hindrances that may arise etc. all which may affect the work or cost thereof. 

 

7. By participating in the Bid process, each Bidder shall acknowledge and accept that it has not been 

induced to enter into such agreement by any representation or warranty, express or implied, or relied 

upon any such representation or warranty by or on behalf of NPL or any person working in the Bid 

process.  

 

8. NPL may at its own discretion, but without being under any obligation to do so, update, amend or 

supplement this Tender Document as may be deemed necessary by NPL at any time including to: 

a. amend the Scope of the Works and/or terms of the business opportunity described in this 

Tender Document.  

b. amend, terminate or suspend any element of the procurement process, including by extending 

any date, time period or deadline provided for in this Tender Document. 

c. reject or disqualify any or all Bid(s) for any reason. 

d. waive any defect or irregularity in any Bid or any non-conformity in the form or content of any 

Bid and accept that Bid. 

e. re-advertise for new Bids or enter negotiations with other qualified third parties; and/or 

f. proceed with the business described in this Tender Document in some other manner or not at 

all. 

 

Notice of such changes will be uploaded on NPL’s website 

https://www.nabhapower.com/tenders/coal-procurement-tenders/ . 

Bidders are required to visit the website and keep abreast of any such changes.  

 

9. Though adequate care has been taken while preparing the Tender Document, the Bidder shall satisfy 

itself that the documents are complete in all respects. Intimation of any discrepancy shall be given to 

NPL immediately in writing. If no intimation is received from any of the Bidders within the timelines of 

clarifications/ suggestions, it shall be considered that the Tender Documents are complete in all respects 

and have been received by the Bidder. NPL also reserves the right as to 

whether to implement or not the clarification/ suggestions received within timelines and is in no way 

bound to implement any/all suggestions. 

 

10. NPL reserves the right to abandon the tender process resulting in non-award of contract to any Bidder 

against this tender process if the prices discovered prove to be uneconomical/not beneficial to the overall 

interest of NPL or higher than comparable industry benchmarks. In such cases, the EMD will be refunded 

to the Bidders post internal deliberation of NPL and conclusion of the process. NPL’s decision in this 

regard shall be final and binding to all the Bidders. EMD will not earn interest at any point of time. 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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11. NPL reserves the right at its sole discretion to cancel or amend the tender process or to reject any or all 

of the Bids received without assigning any reasons. NPL shall not be liable for any claim whatsoever 

and/or any expenses or losses that might be incurred by the Bidder in preparation and submission of 

the Bid as well as for post bid discussions/interactions. For the avoidance of doubt, each Bidder is solely 

responsible for all costs incurred in evaluating whether or not to submit a Bid, in the preparation of any 

such Bid and in participation of the procurement process, including, without limitation, all costs of 

providing information requested by, or on behalf of, NPL, attending meetings, conducting due diligence 

and engaging in negotiations.  

 

12. It shall not be binding on NPL to accept the lowest or any bid. It shall not be obligatory on the part of 

NPL to furnish any information or explanation for the cause of rejection of the whole tender or any part 

of the tender. 

 

13. Bidder shall not assign or transfer the Contract or any part thereof, without prior written consent of 

NPL.  

 

14. Bidders shall comply with all Applicable Laws, rules and regulations. This Tender Document and the 

Contract shall be governed by the laws of India and all legal proceedings in connection with the Tender 

Document and Contract shall be subject to the exclusive jurisdiction of the courts at Chandigarh.  

 

15. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to 

disqualification and blacklisting of the Bidder from further involvement in the procurement process and 

from participating in the future tenders issued by NPL for three years (or such other period as 

determined solely by NPL). 

 

16. If there is a discrepancy between the original document and its copy, the original document will be 

considered for the bidding process. 

 

17. NPL also reserves its right to make changes/amendments to this Tender Document and any Purchase 

Order. 

 

18. Bidders shall not for the duration of the procurement process, solicit or entice away the employees of 

NPL, nor knowingly do or cause to be done any act whereby any such person would be induced or 

encouraged to leave the employment or engagement of NPL (whether or not such employee would 

commit a breach of his contract of employment or engagement by leaving) unless NPL has given its 

consent to such solicitation, enticement or other relevant act. NPL may, at its discretion, disqualify from 

further involvement in the procurement process any Bidder who fails to comply with this requirement. 
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19. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any Bidder from 

further involvement in the procurement process, should an actual or potential conflict of interest arise.  

 

20. NPL may, at its discretion, disqualify from further involvement in the procurement process any Bidder 

who is in conflict of interest with one or more Bidders, a Bidder is said to be in conflict of interest if 

(either directly or indirectly): 

a. fixes or adjusts any element of the pricing of its Bid by or in accordance with any agreement or 

arrangement with any other Bidder. 

b. enters into any agreement with any other person to the effect that such other person shall 

refrain from submitting a Bid and/or shall limit or restrict the competitiveness of any element 

of the pricing of its Bid. 

c. causes or induces any person to enter such agreement as is mentioned in either of the above; 

d. communicates to any person other than NPL the amount or approximate amount of any element 

of the pricing of its Bid (except where such disclosure is made in confidence in order to obtain 

quotations necessary for the preparation of the Bid, or professional advice required for the 

preparation of its Bid); and/or 

e. causes or induces any person to inform the Bidder of the amount or approximate pricing of any 

element of any rival Bid. 

 

21. Without prejudice to any other provision of this Tender Document, all Bidders shall regard and treat the 

terms of the Tender Document and all information (which is not made publicly available) as being strictly 

private and confidential and shall ensure that the same is not disclosed, copied, reproduced, distributed 

or passed to any other person at any time except for: 

a. the purpose of enabling a Bid to be prepared and submitted. 

b. as may be required to be disclosed by judicial or administrative process; and 

c. disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or the 

exercise of its remedies in connection with the Contract; provided that in each case the 

disclosing party ensures that the receiving party shall comply with the terms of this Tender 

Document and the Contract. In respect of any disclosure made pursuant to paragraphs (b) or 

(c), the Bidders shall restrict the disclosure to only that information which must be disclosed in 

such circumstances and provide NPL with as much advance notice as possible. 

 

22. All information in relation to this Tender Document and services provided under the Contract are and 

shall always remain the property of NPL or its advisers, as relevant, and (where applicable) must be 

returned upon demand, without any copies being retained in any form. 
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23. Copyright in the information in relation to the Tender Document and procurement process rests 

exclusively with NPL and such documentation may not be copied, reproduced, distributed or otherwise 

made available to any other third party (either in whole or in part) without the prior written consent of 

NPL, except in connection with the preparation and submission of a Bid. 

 

24. Bidders shall not issue or release any publicity in relation to, nor comment on, the Tender 

Document/Contract/PO and/or the procurement process without NPL's prior written consent to the 

relevant communication. In particular, Bidders shall not make any statement to the media, press or any 

other similar organizations regarding the nature of any Bid, its content or any information relating 

thereto without the prior written consent of NPL. 

 

25. Bidders shall submit their Bids in two sealed envelopes Cover-A and Cover-B within the date and time 

mentioned in the Tender Document. Both Cover-A and Cover-B shall be sealed in main outer envelope. 

Bids submitted by mail/telex/telegram/fax/e-mail shall not be considered under any circumstances. 

 

Cover-A shall contain all the requisite documents and Cover-B shall contain the Price Bid. 
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GLOSSARY 

Applicable Laws 

Applicable laws shall mean all laws for the time being in force in India, 

including all acts, rules, resolutions, statute, decisions, regulations, 

bylaws, circulars, guidelines, policy initiatives and notifications made there 

under and the judgments, decrees, injunctions, writs and orders of any 

court of record 

Applicable Permits 

Applicable Permits shall mean all approvals, affiliations, clearances, 

consents, permissions, licenses, authorizations or no objection certificates 

required to be obtained under Applicable Laws from any governmental 

(central, state or local), statutory or other authority prior to performance 

and discharge of the respective rights and obligations of the Parties under 

the Contract. 

Authorized Signatory 

The person/ persons duly authorized by the Bidder to represent them in 

respect of the Bid submitted, by executing a Power of attorney, duly 

notarized and submitted as per Annexure-II 

Basic Contract Price Contract Price excluding applicable taxes  

Bid 
The proposal/offer of the Bidder submitted in response to and as required 

as per the tender Document issued by Nabha Power Limited  

Bidder Any Person making a Bid against this Tender Document 

Contractor 

Successful Bidder to whom the Contract for performing the activities as 

per the Scope of Work mentioned in this Tender Document is awarded by 

NPL 

Contract 

Contract shall mean the Tender Document and Purchase Order(s) 

including its annexures, the same will govern the terms of the service by 

the Contractor and shall constitute a Contract between the NPL and the 

Contractor 

Contract Price 

Price including applicable taxes which has been offered by the Contractor 

and accepted by the NPL for the Scope of Work as defined in this Tender 

Document.  

EMD Earnest Money Deposit in terms of clause 2.5 

Evaluation Criteria As defined in clause no 6 

Good Industry 

Practice 

shall mean standards, practices, methods and procedures conforming to 

the Law and the degree of skill and care, diligence, prudence and 

foresight which would reasonably and ordinarily be expected from a skilled 
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and experienced person or body engaged in a similar type of undertaking 

under the same or similar circumstances. 

         INR Indian National Rupee 

         NPL Plant 
2 x 700 MW thermal power plant developed by Nabha Power Limited at 

Rajpura, in the state of Punjab 

         NPL 

M/s Nabha Power Limited (NPL), a company incorporated under the 

Companies Act, 1956, having its registered office at P.O Box no 28, Near 

Village Nalash, Rajpura, Punjab.  

         Party Either the NPL or the Bidder/Contractor 

Parties Both the NPL & the Contractor/Bidder collectively  

Purchase Order(s) / PO(s) 

shall mean the document issued by Nabha Power Limited to the 

Contractor in which Nabha Power Limited specifies the Scope of Works 

which are to be performed by the Contractor under the Contract.   

Qualification Criteria As defined in Clause no. 5 

SCC & GCC 

Special Conditions of the Contract and General Conditions of the Contract 

as specified in clauses 8 and 9 respectively which shall form part of the 

Purchase Order 

Scope of Work As defined in Clause-4 of this Tender Document 

Tender Document 
This Document along with all its annexures, formats, addendum and 

corrigendum and other documents such as Bid and clarifications. 

Working Area Nabha Power Limited Plant 

 

Abbreviations: 

a) ARC: Annual Rate Contract 

b) EIC: Engineer In-Charge 

c) IR: Industrial Relations 

d) LOA: Letter of Award 

e) PTW: Permit To Work 
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1 Background: 

 

Nabha Power Limited (NPL) is a wholly owned subsidiary of L&T Power Development Limited (L&T 

PDL) and has been successfully operating 2 x 700 MW super critical coal fired thermal power plant near 

village Nalash of Tehsil Rajpura, District Patiala, Punjab, India since 2014. The units were commissioned 

on 1st February 2014 and 10th July 2014 respectively. 

 

The plant is among the best running power plants of the country having the performance parameters 

at par with the most efficient power plants across the globe. 

 

The NPL has requirement of ARC of Civil works and Maintenance of Greenbelt/Horticulture 

and Landscapes  at 2 x 700 MW Thermal Power Plant, Rajpura for a contract period of 02 years.   

 

The objective of this document is to provide a detailed scope of work along with tender procedure to 

identify qualified Bidders at first and then in turn to discover the Successful Bidder who shall execute 

the contract for ARC of civil works and maintenance of greenbelt/horticulture and landscapes at NPL 

Plant. 
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2. Instructions to Bidders: 

2.1 This Tender Document covers following instructions to be followed at NPL Plant for a period of two 

(2) years: 

i.  ARC of Civil works and Maintenance of Greenbelt/Horticulture and Landscapes 

ii. Bidder should refer detailed scope of work. 

 

2.2 Site visit 

Before submitting the technical bid, it is recommended to all the bidders for a site visit to understand 

the layout of the plant and scope for ARC of Civil works and Maintenance of Greenbelt/Horticulture 

and Landscapes.  

 

2.3 Location of the Plant 

NPL Plant is located in Rajpura district and is accessible by road & rail from Rajpura, Punjab. The 

nearest broad-gauge railway line is at Rajpura & Chandigarh. From Chandigarh, NPL Plant is around 

40 km away and is accessible by road. 

 

2.4  Bid 

  Price in Bid should be quoted as per BBU provided in Annexure-IV. The Bidder may quote its 

prices/rates for either or both of the following services, fulfilling the terms & conditions of the Tender 

Document.  

i. ARC of civil works 

ii. ARC of maintenance of Greenbelt/Horticulture and Landscapes 

 

2.5 Earnest Money Deposit (EMD) 

The Bidders are required to make an Earnest Money Deposit (EMD) of INR 2,50,000/- (Rupees 

Two Lakhs & Fifty Thousand only) by way of a Demand Draft (DD) in favour of Nabha Power 

Limited payable at Rajpura/Chandigarh. EMD shall remain valid for a period of thirty (30) days 

beyond the original Bid validity period as provided by the Bidder in Annexure IV. The EMD shall be 

returned to unsuccessful Bidders within fifteen (15) days from the date of the award of Contract to 

the Successful Bidder. The EMD shall be returned to disqualified Bidders within fifteen (15) days 

from the date of opening of the technical Bid. The EMD of the Successful Bidder shall be returned 

within thirty (30) days from the date of receipt of Performance Bank Guarantee under the Contract 

subject to its confirmation by the issuing bank. 
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The EMD shall be forfeited in any of the following circumstances: 

2.5.1  if the Bidder withdraws its Bid during the period of Bid Validity; 

2.5.2  if the Successful Bidder fails to:  

       I.  sign the Contract within the specified time period; 

       II.  furnish the required Performance Bank Guarantee within 30 days from the date of the 

issuance of PO.  

2.5.3 if the Bidder or his representative commit any fraudulent or corrupt practice while submitting 

its Bid or during Contract execution. 

2.6 Tender Documents  

The Bidder is expected to examine all instructions, forms, terms and specifications in this document. 

Failure to furnish all and complete information required as per the Tender Document in every respect 

may not be considered and shall not be entertained being non-responsive Bid.  The Bid shall be a 

“No Deviation and Unconditional Bid”. 

2.7 Clarification  

Bidder requiring any further information or clarification on this Tender Document may submit request 

for clarifications on email as per the timelines mentioned in the Tender Document. The NPL will give 

a response against the request for clarifications on email within the stipulated timeline. 

2.8   Amendment or corrigendum of Tender Document 

At any time prior to the deadline for submission of Bids, the NPL may for any reason, whether at its 

own initiative or in response to a clarification requested by Bidders, modify the Tender Document by 

issuing an amendment or corrigendum. 

The NPL, at its discretion, may extend the timeline for the submission of Bids, clarifications etc. 

2.9 Language of Bid 

 The Bid and all related correspondences shall be in English only. Any printed literature furnished by 

the Bidder may be written in another language, provided that this literature is accompanied by its 

true English translation. For all intents and purposes including interpretation of the Bid, the English 

translation shall prevail. 
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3. Brief Description: 

The Safety at NPL plays a crucial role in ensuring a safe and secure working environment for 

employees, contractors, and visitors within the organization. It is dedicated for promoting and 

implementing safety measures to prevent accidents, minimize risks, and protect the well-being of 

individuals associated with NPL. The Safety at NPL also fosters a strong safety culture by promoting 

open communication, encouraging employee participation, and recognizing safety achievements. The 

safety actively engages with employees, Contractors, and other Stakeholders to create an environment 

where safety is a shared responsibility. 
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4. Scope of Work: 

The scope of work shall be to carry out Services related to ARC of Civil works and Maintenance 

of Greenbelt/Horticulture and Landscapes at 2 x 700 MW Nabha Power Limited. The detailed 

Scope of Work is as follows: 

4.1 Scope of work - Civil Works 

4.1.1 The scope of work includes all kinds of civil works as per items provided in Annexure III. The 
unit rate and amount column shall be derived as per the bidding process and shall be considered 
for awarding the PO. 

4.1.2 Basic Contract Price is inclusive of cost towards tools & tackles, plants & machinery, material, 
consumables, as well as competent manpower which shall be required for ensuring smooth 
execution of the work. 

4.1.3 Required material & consumables for execution of ARC of Civil works shall be arranged by the 
Contractor as per Annexure III at his own cost.  

4.1.4 ARC for Civil works shall be carried out as per the specifications, drawings & instructions given 
by Engineer In-Charge. 

4.1.5 Works under ARC for Civil works shall be executed by strictly following Contractor Safety Manual 
provided in Annexure VI. 

 

4.2 Scope of work - Maintenance of Greenbelt/Horticulture and Landscapes 

4.2.1 Maintenance and upkeep of the plants in the Green Belt covering the entire Green Belt of plants/ 
trees with proper and timely de-weeding, pruning, irrigation, timely application of manure & 
fertilizer, ploughing by tractor and cleaning as per requirement etc.  

4.2.2 Maintenance of landscaping & upkeep of the plants (topiary, shrubs, palm, trees, Hedges etc) 
with proper and timely De-Weeding, Pruning, Irrigation, timely application of manure & fertilizer 
and cleaning as per requirement etc.  

4.2.3 Maintenance of planter, indoor & outdoor plants placed at offices.   
4.2.4 Maintenance of flower beds at different locations such as hoeing, wedding, transplanting & 

fertigation etc. 
4.2.5 Development of new gardens/ plantations  
4.2.6 Maintenance & development of in-house nursery 
4.2.7 Works as irrigation, pruning, apply of pesticide, insecticide, manuring, hawing, replacement of 

dead plants, basin preparation etc. 
4.2.8 The available machinery and / equipment required for maintenance works will be handed over 

to the Contractor at the beginning of the Contract in good working condition. However, its 
proper use, requisite consumables and subsequent maintenance will be borne by the Contractor 
for the duration of the Contract. At the end of the Contract, the Contractor will hand over back 
the said machinery and equipment in good working condition. Any damage breakage to the 
machinery and/or equipment provided to Contractor for use will be borne by the Contractor, 
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barring normal wear and tear. Details of the machinery to be handed over to the Contractor is 
attached as Annexure-V. 

4.2.9 Diesel/Petrol for running the machinery / equipment shall be provided by NPL as per the 
requirements. The Contractor shall maintain and submit detailed log sheet / statement of the 
diesel/petrol consumption of all the machineries and equipment on fortnightly basis or as & 
when asked by NPL. 

 
4.2.10 Detailed scope of work - manpower & machinery: 

 
4.2.10.1 Supervisors: 

4.2.10.1.1 Supervision of all Greenbelt & landscaping works 
4.2.10.1.2 Planning of all day-to-day activities as assigned 
4.2.10.1.3 Maintaining proper records of attendance of manpower working on each day. 
4.2.10.1.4 Detail check of area each day wherever the manpower is deployed. 
4.2.10.1.5 Reporting to the EIC on daily basis 
4.2.10.1.6 Maintaining of Nursery for maintenance & up keeping of pot plants and development 

of new plants. 
4.2.10.1.7 Work should be carried out as per instructions of the EIC. 
4.2.10.1.8 Qualifications: Diploma/B.Sc Agriculture in Horticulture with 2 to 3 years relevant 

experience. 
4.2.10.1.9 Documentary evidence to be furnished in respect of qualification and experience of 

manpower engaged at site. 
 

4.2.10.2 Gardeners: 
4.2.10.2.1 Maintenance of all Greenbelt & landscaping works 
4.2.10.2.2 Maintenance of fruit orchards 
4.2.10.2.3 Cutting & Pruning of Topiary and Hedges 
4.2.10.2.4 Spraying of growth promoters, insecticide, pesticide & weedicide etc. 
4.2.10.2.5 Planting & maintenance of seed and plants growing in Nursery. 
4.2.10.2.6 Maintaining of planter, indoor & outdoor plants placed at offices. 
4.2.10.2.7 Work should be carried out as per instructions of the EIC. 

 
4.2.10.3 Unskilled workers: 

4.2.10.3.1 Maintenance of all Greenbelt & landscaping works as assigned like watering of 
plants, basin preparation, Fertigation, spraying, water channel preparation, upkeep 
of indoor/ outdoor pot plants, moistening of NPL nursery etc. Work should be carried 
out as per instructions of the EIC. 

 
4.2.10.4 Tractor Drivers:  

4.2.10.4.1 Driver required for operating of tractor in greenbelt and landscape area for works 
such as ploughing in green belt, spraying for insecticide or pesticide weedicide, 
tractor trolly, rotavator, shrub master, water tanker etc. Work should be carried out 
as per instructions of the EIC. 
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4.2.10.5 Tractor: 
4.2.10.5.1 Hiring of tractor- 35 to 40 HP with hydraulic for operating of water tanker, trolley, 

mounted sprayers, rotavator, weedicide spray, and bushes cutting by shrub master, 
Ridge making in green belt as per PPCB norms etc on daily basis inside the plant 
premises, including operator, & all other required accessories. Work should be 
carried out as per instructions of the EIC. 
 

4.2.10.6 Water Tankers: 
4.2.10.6.1 Hiring of tractor of capacity 4000 Litres. Maintenance of water tanker is in 

Contractor's scope. 
 

4.3 Manpower Requirement: 
 

4.3.1 Manpower & machinery requirement at site: 
 

4.3.1.1 Civil works: Bidder shall quote as per Price Bid format inclusive of all costs towards 
tools, tackles, materials, consumables, as well as sufficient number of skilled / 
semiskilled / unskilled manpower, which shall be required for ensuring smooth 
execution of the work. 

 
4.3.2 Greenbelt/Horticulture and Landscapes: 

 
4.3.2.1 Supervisor-3 Nos 
4.3.2.2 Gardener - 4 Nos 
4.3.2.3 Unskilled workers - 29 Nos 
4.3.2.4 Tractor drivers (for NPL tractors) - 2 Nos 
4.3.2.5 Tractors with drivers - 3 Nos  
4.3.2.6 Tractor tankers - 2 Nos (01 Nos for 12 months and 01 Nos for 06 months) 
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5. Qualification Criteria for the Bidder:  

 

 

 

 

 

 

 

Sr. 

No. 
Requirements 

Supporting 

Documents 

1.  

The Bidder must have experience in execution of civil 

works of amount not less than INR 75 Lakh under single 

contract or two POs not less than INR 40 Lakh under 

single contract. POs executed in a period of 12 

consecutive months during the last 4 (four) years ending 

31.03.2025  

Purchase Order copies and 

Completion certificates from the 

client.  

(Completion Certificate is not 

applicable in case of running 

contracts) 

2.  

Bidder must have experience in execution of works 

related to maintenance of Horticulture/Landscapes of 

amount not less than INR 50 Lakh under single contract 

or two POs not less than INR 30 Lakh under single 

contract. POs executed in a period of 12 consecutive 

months during the last 4 (four) years ending 31.03.2025 

Purchase Order copies and 

Completion certificates from the 

client.  

(Completion Certificate is not 

applicable in case of running 

contracts) 

3.  

Average Revenue of the Bidder of last three (03) financial 

(FY 2021-22, FY 2022-23 and FY 2023-24) years shall be 

minimum INR 50 Lakh. 

Audited Balance Sheets (Income               

statement / Profit and Loss)  

4.  Proof of registration 
Incorporation/Registration 

Certificate/Partnership Certificate 

5.  Bidder must be registered under GST Act GST Certificate (Form-06) 

6.                PAN No. PAN Card 
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6. Evaluation Criteria: 

6.1. Responsive check - The Bid submitted by the Bidder shall be scrutinised to establish the 

requisite information, documents and credentials required in the Tender Document, compliance 

of formats and completeness of the Bid. Bids shall be considered as non-responsive in the 

following circumstances:  

6.1.1 Bids not received by the due date and time. 

6.1.2 Bids not submitted in the specified formats attached with the Tender Document. 

6.1.3 Bids not signed by the Authorized Signatory in the manner and to the extent indicated in 

this document. 

6.1.4 Incomplete Bids. 

6.1.5 Any request for change in Scope of Work or change in Ownership of the Bidder.  

 

6.2. Bid evaluation for Qualification. 

6.2.1 Bid evaluation will be carried out considering information furnished by the Bidder as per 

prescribed format.  The Bidder must fulfil the qualification criteria specified in clause no 5. 

6.2.2 To assist in the examination and evaluation of Bids, the NPL may ask Bidders individually 

for clarification of their Bids. 

 

6.3. Bid evaluation (Financial) 

Bid of only qualified Bidders will be opened for evaluation. To assist in the examination, 

evaluation, and comparison of Bids, NPL may ask Bidders individually for clarification of their 

Bids, including breakup of prices. Requests for clarification and the response shall be through 

email. 

 

6.4. Correction of errors- 

Bids determined will be evaluated by the NPL for any arithmetical  errors. In case of any 

computation and summation errors, it will be corrected by NPL. If a Bidder does not accept the 

correction of errors as outlined above, its Bid shall be rejected. In case of discrepancy between 

amounts in figures and in words, the amount in words will prevail. 

 

6.5. Reverse Auction/Close Bidding 

6.5.1.     Qualified Bidders whose financial Bids are found in order, will be informed to participate   in 

reverse auction which will be conducted on E-portal or through close bidding. The decision 

to hold reverse auction or close bidding shall be at the sole discretion of NPL and decision 
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in this respect shall be conveyed to qualified Bidders whose financial Bids are found in order 

(Qualified Bidder/s) after opening and evaluation of the financial Bid.  

6.5.2 In case NPL decides to hold reverse auction or close bidding, the process for the same shall 

be provided to the Qualified Bidders. NPL's auctioneer will provide necessary training and 

assistance to Qualified Bidders before commencement of online bidding on E-portal. Date & 

time of the reverse auction, start price, bid decrement, extensions, etc. will be 

communicated through the auctioneer. 

6.5.3 After reverse auction/close bidding, NPL may go for final negotiation with any Bidder, which 

will be at the sole discretion of NPL. After final negotiation, the lowest Bidder shall be 

declared as Successful Bidder.  

Note:      NPL may not consider H1 bidder for participation in Reverse auction/Close bidding after evaluation 

of bids, which will be at the sole discretion of NPL.   

 

7. Miscellaneous: 

7.1. Arrangement for Manpower: The Contractor shall make all the necessary arrangements 

including to & fro transportation, boarding & lodging, local conveyance etc. for his employees & 

equipment's to be deployed at NPL Plant, at his own cost. 

7.2. Screening of the manpower for site supervision: screening of manpower will be done by 

the NPL before deployment at the NPL Plant. The NPL will complete the screening in 2 days after 

deployment of Decision of NPL shall be firm & binding on the Contractor.  

7.3. Attendance System: Manual attendance record to be maintained by the Contractor and may 

be required to be produced by NPL for verification of any statutory compliances. 

7.4 Leave Policy:  

7.4.1   The Leave Policy shall be applicable in accordance with prevailing Labour law.  

7.4.2    In case of greenbelt/horticulture and landscape maintenance, the manpower is entitled for 

leave with consent of NPL Engineer In-Charge. The Contractor will discuss the leave plan 

by 25th of previous month (With arrangement of relievers  without any additional cost to 

NPL). 

7.4.3  Over and above, if any manpower is found absent/un-sanctioned leave then appropriate 

penalty will be applicable as per penalty clause no. 8.15.1.1. 

7.4.4   Contractor must follow the applicable year holiday calendar of NPL.  

7.4.5   No overtime charges will be paid by the NPL. Overtime charges, if applicable, shall be 

managed and borne by the Contractor. 

7.5. Canteen services will be provided to the Contractor on chargeable basis. 
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7.6. Office Infrastructure: NPL will provide space to the Contractor for construction of site office. 

However, the construction, furnishing, maintenance of office with all infrastructures including IT, 

will be arranged by the Contractor at his own cost. The same shall be demolish and space/site 

shall be cleared by the Contractor at the time of leaving the NPL Plant. 

7.7. Mobile Phones: The Contractor will provide mobile phones (With decent Camera) to his skilled 

manpower/ equivalent and above category persons wherever required deployed at NPL Plant to 

perform the Scope of Work, at his own cost for day-to-day communication with NPL.  

7.8. Response Time to emergencies/complaints: Contractor should share contact details of Site 

In-charge, Co-ordinator & Director with mail ID to take care emergencies in plant. The NPL 

Engineer In-charge may contact verbally or on mail to anyone & Contractor should respond 

within thirty (30) minutes from the time of intimation.  

7.9. NPL will provide water & electricity at nearby point. 

7.10. The Contractor shall ensure that no untoward incidents or law and order problems are created 

by his deployed manpower. 

7.11. The Contractor must provide all PPEs to his manpower as per the NPL’s safety manual     attached 

as Annexure VI. 
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The Special Conditions of Contract (SCC) & General Conditions of Contract (GCC) under shall form part 

of the Contract. 

 

8. Special Conditions of Contract (SCC) 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 

Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 

GCC. 

  All capitalized words and expressions used in this SCC but not defined herein shall have the same 

meaning as ascribed to them in the GCC or the Glossary, as the case may be. 

 

8.1 References: - 

8.1.1 Tender Document issued by the NPL to the Bidders. 

8.1.2 Response to Bid clarifications issued by the NPL. 

8.1.3 Bids submitted by the Bidders. 

8.1.4 Subsequent communications with the Bidder if any 

 

8.2 Scope of Work: The detailed Scope of Work is mentioned under clause 4 of this Tender 

Document. 

 

8.3 Quantity Variation 

8.3.1.1 NPL may vary the quantities of the required services within the validity of the LOA/PO, 

at its sole discretion without any limit. For the amendment of quantities beyond the 

annual requirement as mentioned in Annexure-III, the payment against the same shall 

be released as follows: 

8.3.1.1.1 90% payment along with applicable taxes and duties shall be made by EFT 

(Electronic Fund Transfer) within 30 days against submission of monthly invoices 

along with all the required documents to NPL EIC. 

8.3.1.1.2 Balance 10% shall be released after completion of Defect Liability Period duly 

certified by NPL EIC. 

 

8.4 Bid and Price Basis: 

8.4.1 The bid shall cover the price for all the services, responsibilities and obligations of the 

Contractor under the Scope of Work mentioned under the Tender Document. The Contractor 

shall make all the necessary arrangements including to & fro transportation, boarding & 
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lodging, local conveyance etc. for his manpower to be deployed at the NPL Site for carrying 

out the work at his own cost. 

8.4.2 The Basic Contract Price shall remain firm & fixed till the completion/execution of the 

Contract. Taxes & duties under GST law shall be paid by NPL as applicable. The present 

rate of GST is 18%. 

8.4.3 Any revision / introduction of new taxes, duties, levies by the statutory bodies within the 

Contract period will be paid by NPL extra as applicable. However, in case withdrawn of 

existing tax and/or duties by the statutory bodies, same will not be paid by NPL from the 

date of implication. 

8.4.4 The prices shall remain firm & fixed throughout the contract period and shall not be subject 

to any escalation for any reason, whatsoever, except for the following: 

8.4.4.1 Revision / introduction of any new taxes, duties & levies. 

8.4.4.2 No overtime (OT) charges will be paid by NPL. All overtime charges, if applicable, shall 

be paid by the Contractor and is inclusive in the Basic Contract Price. 

Taxes, duties, and any financial levies on any account which were applicable at the 

time of bidding but inadvertently omitted by the Contractor are deemed to have been 

included in the unit rates. Any new tax or duty which were not applicable and is imposed 

by Government post bid, the same shall be admissible for payment. Similarly, any taxes 

and duties which are reduced/withdrawn by Government, Contractor to pass on the 

consequential benefit to NPL through reduction from the quoted price. In case of 

withdrawal of existing tax/duties/cess by the statutory bodies, the same shall not be 

paid by NPL from the date of implication. 

 

8.5  Order Acceptance: 

8.5.1 The Contractor needs to confirm the acceptance of the Purchase Order in writing within 2 

days of receipt of the Purchase Order. Initiation of activities in line with the Purchase Order 

shall be considered as acceptance of Purchase Order. 

8.5.2 The Contractor shall communicate well in advance before start of the work, the details of 

its site in-charge and Safety Officer, if any, with their signatures, duly verified by the 

Contractor. This is to facilitate the kick-off meeting and day to day interactions with NPL 

Engineer In-charge. 

8.5.3 No claims on the above accounts shall be entertained by NPL for any reasons whatsoever. 

 

8.6 Scope of Work understood: 

8.6.1 The Contractor hereby accepts that he has understood the Scope of Work in detail including 

all deliverables, timelines, clauses & specifications of the Tender Document and confirms 
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that all clarifications in technical aspects, Scope of Work etc. has been provided to him to 

his satisfaction.  

8.6.2 The Contractor confirms that he has visited the NPL Site to satisfy himself and understood 

the formalities of the work, other prevalent conditions, facilities available, position of 

material & labor etc. 

8.6.3 No claims on the above accounts shall be entertained by NPL for any reasons whatsoever. 

 

8.7 Payment terms:  

8.7.1 100% payment along with  taxes & duties, if any, will be made by EFT (Electronic Fund 

Transfer) within 60 days (45 days in case of MSE) against receipt of monthly invoices 

along with all the required documents and acceptance of work by the NPL Engineer In-

Charge (EIC). 

8.7.2 Following documents should be submitted for payment to NPL’s Engineer In-Charge given 

in the communication clause: 

8.7.2.1 Original commercial invoice digitally signed or manually signed and stamped, duly 

verified and accepted by the NPL Engineer In-Charge. 

8.7.2.2 Copy of the Wage Register. 

8.7.2.3 Copy of the PF Challan indicating the Name and PF Code for each employee for the 

preceding month for which the invoice is submitted except for the final bill. 

8.7.2.4 Performance Bank Guarantee (PBG) 

8.7.2.5 Contract compliance certificate duly signed by the Authorized Signatory of the 

Contractor. 

8.7.3 Performance Bank Guarantee (PBG) shall be submitted within 30 days from the date of 

issuance of the Purchase Order (PO) as per the format provided in Annexure-VIII. The 

PBG should be equivalent to 10% of the first year’s basic Contract price (without GST) 

and valid for 12 months, plus a 3-month claim period. The PBG for the second year shall 

be submitted by the Contractor, equivalent to 10% of the second year's basic Contract 

price (without GST), at least 2 months before the expiry date of the first year PBG, valid 

till contract period, plus a 3-month claim period. The PBG must be issued by any Indian 

nationalized bank, or from HDFC Bank, ICICI Bank, Kotak Mahindra Bank, or Axis Bank. 

8.8  Taxes: 

8.8.1 For the prices mentioned in the Purchase Order, TDS or any other tax, if applicable will 

be deducted from Contractor’s bills, as per statutory requirements. The necessary 

certificate shall be issued by the NPL at an appropriate time. 

8.8.2 GST shall be paid along with invoices after fulfilment of following terms. 
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8.8.2.1 Submission of copy of registration certificate issued by GST authority (Form 6). 

8.8.2.2 Claim of GST amount with percentage (%) separately shown on the invoices 

 
8.9 Mobilization Period: For Resources: 100% resources shall be mobilized at NPL Plant 

within 07 days from the date of issuance of PO/Letter of Award (LOA) (or) as per the 

intimation of NPL Engineer In-Charge, whichever is later. . 

8.10 Contract period: The Contract period will be of 2 years from the date of issuance of 

PO/Letter of Award (LOA) 

8.10.1 Subject to the satisfactory performance of the Contractor, NPL at its sole discretion may 

further extend the contract up to 12 months and this extension shall be subject to the 

terms & conditions to be agreed mutually. 

8.10.2 The Contractor should strictly adhere to the schedule. In case any delay is anticipated, 

the Contractor shall notify the NPL in writing immediately explaining the cause of the 

delay and arrangement for recovering the delay. 

8.11  Other Terms and Conditions of the Contract: 

8.11.1 All the safety measures to be taken as per NPL Contractor Safety Manual as per Annexure-

VI. 

8.11.2 Shifting of materials from the store and disposal of scraps to the designated place are in 

the scope of the Contractor. 

8.11.3 The Contractor shall be fully responsible for maintaining discipline, good behavior etc. of 

the personnel engaged by them. 

8.11.4 In case of indiscipline or any act or misbehavior by any of the employees of the Contractor, 

is in a manner commiserating with NPL culture, Contractor shall promptly replace such 

person after being informed by NPL. 

8.11.5 PTW to be taken by the agency before starting any work and same to be returned after 

completion of work. 

8.11.6 IR issues, if any is to be resolved by the Contractor itself.  

8.11.7 The decision of NPL Engineer In-Charge shall be binding on the part of agency for any 

clarification, doubt and dispute. 

8.11.8 In Case of labour strike, the Contractor shall continue the work or keep the work continue 

by alternate arrangement, failing which NPL reserve all rights to get the work done at the 

risk and cost of the Contractor. Also, NPL reserve the right to terminate the contract with 

three days’ notice. 
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8.11.9 Contractor will stack the materials as per HSE guideline & reconcile all the material, issued 

to the Contractor on monthly basis.  

8.11.10 In case of emergency the Contractor has to cancel the PTW within specified time of notice 

and no claim will be entertained for incomplete work. 

8.11.11 The Contractor shall provide adequate torch light to his workmen for safe working. 

8.11.12 The Contractor shall ensure that no workman report to site with loose cloth and use of 

blanket is strictly prohibited. 

8.11.13 The Contractor shall arrange valid gate pass for their employees and worker in order to 

enter the plant premises after necessary safety and induction training by our safety officer 

and with all necessary PPEs. 

8.12 Liquidated Damages (LD) 

8.12.1 In case of any failure whatsoever towards timely mobilization of resources due to any 

reason not attributable to NPL, the Contractor shall be liable to pay to the NPL liquidated 

damages, an amount calculated at the rate of 1% per week of delay or part thereof 

subjected to a maximum of 10% of the Basic Contract Price. The Parties acknowledge 

and accept that the LD is genuine pre-estimate of loss that will be suffered by the NPL in 

case of delay. 

8.12.2 The NPL shall have the right to deduct and/or set off the liquidated damages from any 

amount due or becoming due to the Contractor and/or from any securities provided by 

the Contractor. Any shortfall will be recovered by due process of law.  

8.12.3 Payment or deduction of liquidated damages shall in no way relieve the Contractor from 

completing the works and discharging all its other obligations under the Contract.  

8.12.4 The Contractor confirms that the LD Amount calculated above is current estimate and 

hereby confirms the same.  

8.13 Defect Liability Period: 

8.13.1 The Vendor hereby represents and warrants that the works when completed and executed 

by him shall be fit for the purpose for which the works are intended and in accordance with 

the Contract Documents and would be free from defects in material and workmanship and 

shall be fit for Commercial Use. A period of Twelve (12) calendar months commencing from 

the date of Completion of the work shall be deemed as #Defects liability period#. In case 

any damage/defects in the work due to bad materials and / or bad workmanship develop 

before the expiry of this period, the Vendor on notification by NPL shall rectify or remedy 

the damages and defects at his own cost and he shall make his own arrangements to 

provide materials, labour, equipment and any other appliance required in this regard. 
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8.13.2 Repairs, adjustment or replacement of parts as may be required, shall be commenced by 

the Vendor within 72 hours from the time of reporting the defect/damage. In case the 

Vendor is unable to attend the same within 72 hours the Vendor shall advise NPL through 

E-Mail/Fax within the same period of 72 hours mentioning his inability to carry out the 

repairs, adjustments or replacements. In such case or in case where the defects are not 

attended by the Vendor within 72 hours as indicated above, NPL / Engineer may proceed 

to do the remedial work at the Vendor's risk and costs, but without prejudice to any other 

rights which NPL may have against the Vendor in respect of such defects/damages. In the 

event NPL or the Engineer takes such action, the Vendor shall be notified promptly, and 

he shall assist wherever possible in making the necessary corrections. This shall not 

extinguish or reduce the Vendor's liability under the terms and conditions of the Contract. 

8.13.3 The Vendor shall conduct such tests as may be required by NPL to demonstrate that any 

part of the works which has been repaired or replaced is functioning in the manner in which 

such part is required to function under the Contract. 

8.13.4 If it becomes necessary for the Vendor to replace or renew any defective Works under this 

clause, the provisions of this clause shall apply to the portions of the Works so replaced or 

renewed until the expiration of Twelve (12) months from the date of such replacement or 

renewal. 

8.13.5 The acceptance of the works by NPL or the Engineer shall in no way relieve the Vendor of 

his obligation under this Clause. 

8.13.6 At the end of the Defects liability period, the Vendor's liability shall cease. 

8.14 Penalty Clause:  

8.14.1 For maintenance of greenbelt/horticulture and landscapes (will be levied on quarterly 

basis): 

8.14.1.1 In case of absent of manpower for any reason whatsoever, penalty shall be levied @ 
1.5 times of the per day rate of respective manpower per person. 

8.14.1.2 In case of non-availability of any machinery for any reason whatsoever, penalty shall 

be levied @ 0.5% of the invoice amount of the respective month for per day of non-

availability or part thereof subject to maximum of 5.0% of the invoice amount of the 

respective month. Penalty shall be levied for each machinery. 

8.14.2 In case of damage to machinery and/or equipment provided by NPL, 100% of the repair 

charges of the respective machinery / equipment will be recovered from the Contractor 

plus 5% additional amount. In case any machinery / equipment is unrepairable, the new 

machinery / equipment will be purchase by NPL on the Contractors risk and cost plus 5% 

additional amount. 
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8.14.3 Scrap should be removed from NPL site to an identified place as per the instruction of EIC 

immediately after completion of any maintenance work. If not removed within specified 

time, a penalty of INR 1000 for each occasion will be levied. Segregated scrap shall be 

shifted to scrap yard at time intervals as informed by EIC.  

8.14.4 In case of failure to make payment to the workmen on or before 7th day of the next month, 

penalty @ 1% of gross value of bill for corresponding period for which wage is due per day 

of default shall be imposed & deducted from the interim running bill maximum to the extent 

of 5% of the gross value of bill for the said period. Repetition of such default for more than 

three times shall lead for termination of the Contract with 7 days advance notice to the 

Contractor. 

8.14.5 Payment or deduction of penalty shall in no way relieve the Contractor from completing 

the works and discharging all its other obligations under this Service Order. 

8.14.6 Breach of discipline/violation of instructions: The Contractor shall ensure that its 

entire staff are well behaved and maintain discipline inside the plant premises. If it is 

observed that any individual or group of workmen engaged by the Contractor do not obey 

the instruction of the EIC/Owner’s representative or misbehave, then in case of such breach 

of discipline, penalty shall be applicable. The amount will be decided by EIC subjected to 

maximum 1% of the monthly Contract Price of the subjected month. 

8.14.7 Non-compliance of EHS requirements: The Contractor shall fulfil the EHS 

requirements of the Owner in totality. In case of violation of EHS norms, penalty shall be 

imposed as per the EHS manual, and the amount shall be deducted from the Contractor’s 

monthly bill. On non-compliance of PPEs and other safety instructions, following penalties 

will be imposed on the contracting agency as per below mentioned violations- 

8.14.7.1 Non-use of any of PPE like Safety Helmet with chin strap, Safety shoes by individuals. 

8.14.7.2 Non-use of Full body Harness at height. 

8.14.7.3 Repetition of violation by employees of same contractor within a week. 

8.14.7.4 Over speeding or wrong side driving. 

8.14.7.5 Non reporting of accident. 

8.14.7.6 Working without work permit. 

8.14.7.7 Non-use of proper tools & tackles i.e., Cutting torch without Flash back arrestor at 
both ends, grinder without Guard, Lifting tools and tackles without certification etc. 

8.14.7.8 Allow to work on visitor pass. 

8.14.7.9 Overloading during material handling. 

8.14.7.10 Smoking at workplace. 

8.14.7.11 Non-use of PPE’s as per the job requirement. 
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8.14.7.12 The amount towards the violation shall be deducted from the contractor’s monthly 
R/A bill. The penalties will intensify with every instance of violation by a person in a 
month: 

I.  1st - Rs 100 / instance 

II. 2nd - Rs 500/Instance 

III. 3rd – Cancellation of gate pass 

 

8.15 Communication: All correspondences to this Contract shall be addressed to: 

   Head Procurement 

   Nabha Power Limited 

   PO Box No. 28, Near Village Nalash,  

   Rajpura, Distt-Patiala, Punjab, PIN - 140401 

   Email: Tender.Npl@larsentoubro.com 

 

8.16 Invoicing instructions: All correspondence pertaining to invoicing should be addressed 

to: 

  NPL Engineer In-Charge 

  Nabha Power Limited 

  PO Box No. 28, Near Village Nalash, 
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9. General Conditions of the Contract (GCC): 

9.1 Statutory Compliance: The Contractor shall be responsible for complying with all necessary 

statutory requirements, including but not limited to Provident Fund, Workman Compensation 

Policy, Labour Laws, Gratuity Act, Code on Wages, and Code on Occupational Safety, Health, 

and Working Conditions, as applicable under the laws of India and the state of Punjab. The 

Contractor shall produce all necessary documents upon demand from NPL. The Contractor shall 

also be responsible for complying with anti-corruption laws as prevalent at the time of executing 

this agreement. The Contractor shall ensure that its employees do not engage in any activities 

on the premises that may be construed as illegal. NPL may conduct an audit and check the 

Contractor's records at any time. 

9.2 Contractor’s Labours and Compliances: 

9.2.1 It is clearly understood and accepted by the Parties that the Contract executed by the Parties 

are on principal-to-principal basis and nothing herein contained shall be constituted or 

understood as constituting either Party, an agent or representative of the other under any 

circumstances. 

9.2.2 The Contractor shall be responsible for payment of compensation/salary/wages of the persons 

appointed by him for execution of the work under the Contract. The supervision and control of 

such persons shall be with the Contractor. There will not be any relation of employer-employee 

between NPL and such persons. The Contractor hereby confirms that any time during the 

Contract period, the manpower deployed by him is not entitled to and will not claim any 

employment with NPL. 

9.2.3 The Contractor agrees to comply with all relevant labour laws/statutes, like Employees’ 

Provident Fund Act, Employees’ State Insurance Act, Workmen’s Compensation Act, Building 

and Construction Workers Act, etc. in respect of the persons engaged/deployed by him for 

execution of work under the Service Order. 

9.2.4 Attendance, Wage and PF Records: The Contractor shall comply with the following: 

i) Attendance shall be maintained by the Contractor for all his workers. 

ii) Wages Register will be prepared as per the attendance. 

iii) Payment to be made before 7th day of subsequent month as per the Minimum Wages 

act as may be amended from time to time. 

iv) Copy of the above shall be maintained by the Contractor and shall be produced whenever 

required by NPL. 

 

9.3 Welfare compliance of the Employees: The Contractor shall provide the following: 

9.3.1 Provision for housing and accommodation and of potable drinking water, shelter and toilets 
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separate for males & females, as per laid down legal compliances, 

9.3.2 Canteen facility is available at NPL site, and it can be availed on chargeable basis. 

9.3.3 Crèche facility if 50 or more female employees are working at site,  

9.3.4 Strict prohibition against employment of children, below eighteen years of age. 

9.3.5 Compliance related to health, hygiene, and sanitation. 

 

9.4 Confidentiality: 

9.4.1 For the purposes of the Contract, the term ‘Confidential Information’ shall include any and all 

information or data of a scientific, technical, commercial or financial nature disclosed between 

the Parties in relation operations, affiliates is obtained by a Party from the other in relation to 

the Contract, whether in writing, pictorially, in machine readable form, on disc, mail or orally, 

or by any other means/modes of disclosure and including without limitation any information 

contained in any written or printed document, hardware, firmware and software, information 

related to technology and business activities (including, but not limited to, electricity generating 

systems, business outlooks, revenue, costing etc.), computer programs, software (including, 

without limitation, code, software output, screen displays, file hierarchies and user interfaces), 

formulas, data, inventions, techniques, technology, know-how, processes, ideas, (whether 

patentable or not), schematics, specifications, drawings, product designs, product plans, 

costing, services, strategies, third party information, and corporate and personnel statistics, 

Contractor information, market intelligence, business working, operations,  affiliates and other 

business strategies and other commercial information of a confidential nature.  

9.4.2 Subject to the other provisions of the Contract, each Party agrees and undertakes not to disclose 

any Confidential Information received from the other Party to any third party.  Nothing 

contained in this Agreement nor any provision or disclosure of information (including but not 

limited to Confidential Information) as contemplated hereunder, shall be construed as creating, 

conveying, transferring, granting or conferring by one Party on the other any right, license or 

authority in or to the information provided. The Parties hereto shall use the Confidential 

Information only for the limited purpose of the Contract between the Parties and for no other 

purpose whatsoever.  

9.4.3 In maintaining the confidentiality of Confidential Information hereunder both Parties agree that 

they shall not, without first obtaining the written consent of the other, disclose or make available 

to any person, firm or enterprise, reproduce or transmit, or use (directly or indirectly) for its 

own benefit or the benefit of others, any Confidential Information save and except that either 

Party may disclose any Confidential Information  to its Directors, officers or employees,  or 

advisors on a “ need to know” basis to enable them to evaluate such “Confidential Information 

“ in connection with the Contract. 
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9.4.4  Parties shall ensure that the said employee(s) and /or the said person(s) shall maintain 

confidentiality with regard to the disclosed Confidential Information, if any, and shall issue 

suitable instructions and/or get suitable written undertakings or agreements executed to bind 

its employees and /or the said person(s) to the same obligations of confidence and safeguarding 

as the Parties hereto and to adhere to the confidentiality /nondisclosure terms contained in this 

Agreement. 

9.4.5 Parties further agree to exercise the same degree of care that it exercises to protect its own 

Confidential Information of a like nature from unauthorized disclosure, but in no event shall a 

less than reasonable degree of care be exercised by either Party. 

9.4.6 In case the receiving Party becomes legally compelled to disclose any of the information, the 

receiving Party shall use all reasonable endeavours to provide, wherever possible, the disclosing 

Party with prompt notice so that the disclosing Party may seek a protective order or other 

appropriate remedy and/or waive compliance with the provisions of the Contract. If such 

protective order or other remedy is not obtained, or the disclosing Party waives compliance with 

the provisions of the Contract, the receiving Party will furnish, or will provide the furnishing of, 

only that portion of the Confidential Information which is legally compelled for. 

9.4.7 The obligations contained below, shall not apply to Confidential Information which is in the 

public domain at the time of disclosure to the Parties; or 

9.4.8 which later becomes part of the public domain through no breach of this Contract or wrongful 

act of the receiving Party and only after such later date; or 

9.4.8.1 which is acquired by the receiving Party without any restrictions from a third party, who 

has a legal right to disclose the Confidential Information; or 

9.4.8.2 which is independently developed through the receiving Party’s expertise; or 

9.4.8.3 which is approved for release in writing by the Party to which the Confidential Information 

belongs. 

 

9.5 Suspension of Works: 

9.5.1 NPL reserves the right to suspend and reinstate execution of the whole or any part of the works 

without invalidating the provisions of the contract. Orders for suspension or reinstatement of 

the works shall be issued by the NPL Engineer In-Charge to Contractor in writing. The time for 

completion of the works shall be extended for a period equal to duration of the suspension. 

9.5.2 NPL however, shall not be responsible for any liabilities for suspension or delay and no idle 

charges shall be payable. 

 

9.6    Pre-despatch Clearance (if applicable):  
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Items should be dispatched from Contractor’s facilities only after the issue of MDCC (Material 

Despatch Clearance Certificate) by NPL. Without restricting the generality of the provisions of 

conditions set forth herein, it is understood and agreed that Contractor alone shall be 

responsible for the quality of the supplies as per the specifications of the Contract / Service 

Order. 

 

9.7 Change in taxes, cess, levies charges: 

9.7.1 If there is any increase in duties, taxes, cess due to misclassification of the product by the 

Contractor, the same will be borne by the Contractor. 

9.7.2 Similarly, if the Contractor had failed to declare any taxes, duties, cess which was prevailing 

at the time of submitting the offer and the Contractor realizes his mistake after placement 

of order on them, these non-declared taxes, duties, and levies will be to the Contractor's 

account within and beyond the contractual delivery date. 

9.7.3 In case of withdrawal of existing tax and/or duties by the statutory bodies, same will not be 

paid by NPL from the date of implication. 

9.7.4 In case of introduction of any new tax and/or duties or increase in rates by the statutory 

bodies, same will be paid by NPL as applicable from the date of implication. 

9.7.5 In case of reduction in the rate of existing tax and/or duties, the Contractor shall pass on 

the benefit to NPL from the effective date of such reduction. 

9.7.6 Any new tax or duty which were not applicable and is imposed by Government post bid, the 

same shall be admissible for payment. Similarly, any taxes and duties which are 

reduced/withdrawn by Government, Contractor to pass on the consequential benefit to NPL 

through reduction from the quoted price. In case of withdrawal of existing tax/duties/cess 

by the statutory bodies, the same shall not be paid by NPL from the date of implication. 

 

9.8 Termination for Default: NPL reserves the right to terminate the Contract with 7 days’ notice, 

if: 

9.8.1 Contractor's performance is found to be not as per the Good Industry Practice. 

9.8.2 Contractor is adjudged bankrupt or insolvent, has a receiving order issued against it, makes 

a general assignment for the benefit of its creditors, or, if Contractor is a 

corporation/company, a resolution is passed or order is made for its winding up, a receiver 

is appointed over any part of its undertaking or assets, or if Contractor takes or suffers any 

other analogous action in consequence of debt; Contractor assigns, subcontracts or transfers 

the Contract or any right or interest therein other than in accordance with the Contract. 

9.8.3 Contractor, in the judgment of NPL has engaged in Corrupt or Fraudulent Practices in 

competing for or in executing the Contract.  
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9.8.4 Contractor disregards or violates any Applicable Laws, policies and/ or Applicable Permits.  

9.8.5 Contractor delays in executing the Contract, which results in reaching cap of Liquidated 

Damages due under the terms of the Contract. 

9.8.6 Contractor commits a breach of the Contract. 

9.8.7 Contractor abandons, ceases its performance of the work/services or repudiates the 

Contract. 

9.8.8 Contractor persistently fails to timely correct defects and deficiencies in accordance with the 

terms of the Contract. 

9.8.9 Contractor fails to pay to NPL any undisputed amount due by the date required for such 

payment. 

9.8.10 Contractor fails in co-ordination with other Contractors working in the same or adjacent 

projects. 

9.8.11 Contractor fails to comply with or disregards any Applicable Laws, Applicable Permits   and/or 

statutory requirements. 

9.8.12 In any of the events as mentioned above, the Owner has rights to complete the balance 

works or get the same completed at the risks and cost of the Contractor. The Owner shall 

also be entitled to recover from the Contractor the extra cost, if any, incurred by the Owner 

in completing the works or getting the same completed. The Owner may deduct this amount 

from any of the dues payable to Contractor by the Owner and/or from the PBG furnished by 

the Contractor and recover the balance, if any, through process of law. 

 

 

9.9 Termination for convenience: NPL can terminate the Contract with three months’ notice 

period without any financial implication. In case of termination, NPL shall not be responsible for 

any payment whatsoever, except for the payment of Contract Price for the work already 

completed and accepted by NPL. 

 

9.10  Waiver: Any failure of NPL to insist in any one or more instances upon strict performance of 

the Agreement or to exercise any option herein contained irrespective of the length of time for 

which such failure continues, shall not be construed as waiver of any promise or option but the 

same shall remain and continue in full force and effect. No failure or delay of either Party in 

exercising its rights hereunder (including but not limited to the right to require performance of 

any provision of the Contract/Service Order) shall be deemed to be a waiver of such rights 

unless expressly made in writing by the Party waiving its rights. Notwithstanding anything to 

the contrary contained in the Contract, the receipt by NPL, as applicable, of any Material/service 

with knowledge of the breach of any of the terms or conditions of the Contract/ Service Order 
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shall not be deemed a waiver of such breach and no waiver by NPL or Contractor of any breach 

shall be deemed to have been made unless expressed in writing and signed by NPL or Contractor 

as the case may be. No waiver of any terms or conditions shall be deemed a waiver of any such 

term or condition in the future unless such change, amendment modification or waiver shall be 

in writing and signed by the Parties. 

 

9.11 Assignment, subcontracting and subletting:  

9.11.1 The Contractor shall not subcontract any work allotted to him to any other Person without 

prior written approval from NPL. 

9.11.2 If the permission is granted, a similar agreement will be signed with the sub-Contractor, who 

should have required competency to complete the scope of works. 

9.11.3 Such Assignment, transfer or subletting shall not relieve the Contractor from any obligation, 

duty and responsibility under the Contract. Any subletting, transfer or assignment without 

the prior written approval shall be void. 

 

9.12 Indemnity: Contractor hereby accepts full responsibility and keep NPL indemnified, its 

Directors, employees, agents, successors and assigns and shall hold them harmless from all 

acts of omission and commission on the part of the Contractor, his agent, his sub-Contractor 

and employees in execution of the Service Order. The Contractor also agrees to defend and 

hereby undertakes to indemnify NPL and also hold NPL harmless from any and all claims for 

injury to or death of any person/s and for damage to the property arising out of or in connection 

with the performance of the work/service under the Service Order. 

 

9.13 Before Commencement of work: The Contractor or his Security and Safety Officer shall on 

the day prior to start of the work at NPL Plant, comply with the following: 

9.13.1 All workmen shall report at main gate of NPL Plant at given time on the first day of work, to 

enable making of gate pass, the Contractor shall issue photo ID cards to all its workers. 

9.13.2 Contractor’s Safety Officer/supervisor shall mark attendance, provide uniform and safety 

equipment as required. 

9.13.3 Contractor’s Safety Officer shall obtain work permit duly signed by the site in charge in whose 

department they will be working. 

 

9.14 Quality, Environment, Health & Safety: 

9.14.1  Health and Safety: The Contractor shall comply with the following: 

9.14.1.1 The Contractor is required to take adequate steps to ensure the safety for his workers or 
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staff employed by him or his sub-Contractors and he shall abide by the safety precautions 

and instructions enforced concerning safety to the plant and personnel at NPL Plant. 

9.14.1.2 All employees will be given adequate Safety Training before they are asked to work at NPL 

Plant. A certificate duly signed and stamped by Safety Department shall be handed over to 

NPL representative. 

9.14.1.3 Contractor shall provide all Safety Equipment and PPEs to all the workmen working at the 

site, as per the type of work and Safety Guidelines of NPL. In case the Contractor fails to 

provide necessary personal protective equipment to the workers and tools tackles etc. 

confirming the rules in force and for safe execution of work, the same shall be provided by 

the NPL Engineer In-Charge in charge of the work at the expenses of the Contractor. 

9.14.1.4 Contractor’s Safety Officer shall ensure that all safety and health related compliances are 

followed at NPL Plant. 

9.14.1.5 NPL’s site in charge, safety in charge, HR & admin representatives are authorized to check 

for any safety violation and will recommend suitable deductions / action against the 

respective Contractor for not complying with Safety Instructions and the Contractor’s Safety 

Officer will take immediate action as directed. 

9.14.1.6 The Contractor shall take all necessary safety precaution for his worker working inside the 

plant premises and shall be responsible for any first aid/emergency treatment and any 

subsequent treatment for his employee/workmen engaged by him. He shall have workmen 

compensation policy for all his workmen, who are not covered under ESI Act. He shall abide 

by all fire, safety and environment policies and rules of NPL. 

9.14.1.7 Contractor shall maintain the service and carry out the work as per the Good Industry Practice 

to ensure a consistent level of quality in the work / service, executed / provided under the 

Service Order and to ensure that the work / service, executed/provided conform to all 

applicable professional standards and requirements, and to the specifications set forth in the 

Service Order and are suitable to meet specific requirements of NPL as explained. 

9.14.1.8 Contractor also agrees to provide quality information such as inspection data, statistical 

process control information, test results, and failure analysis results or such other information 

as may be required pertaining to work/ service under the terms of Service Order.  

 

9.14.2 Quality & Environment: The Contractor shall comply with the following: 

9.14.2.1 The standards of the quality to be followed shall be as per Good Industry Practice and 

standard/mutually agreed field quality and material quality assurance plan. 

9.14.2.2 Contractor will make all good efforts to ensure that there shall be no adverse impact on 

environment within and surroundings of NPL by way of activities being carried out under the 

works of the Service Order. 
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9.14.2.3 Contractor will ensure that disposal of all type of waste to be disposed shall be in accordance 

with Applicable Laws and as per the procedures laid down by NPL and in case there is no 

reference then the same shall be disposed as per the standards practices being followed in 

the industry of similar type and size. 

 

9.15  Aggregate Liability: 

9.15.1 The aggregate liability of the Contractor under this Contract shall not exceed 100% of the 

basic Contract Price, except in respect of the matters covered under indemnity and/or 

damage to property clause. 

9.15.2 Notwithstanding the Aggregate Liability clause, the Contractor agrees to undertake to 

indemnify NPL and keep NPL harmless from any and all claims for injury or death of any 

person/s and for damage to the property arising out of or in connection with the 

performance of work/service under the Service Order. The limitation of liability will not apply 

in such cases. 

 

9.16 Completion Certificate:  

Contractor shall inform NPL in writing on completion of the works/services and thereby request 

for Completion certificate. Completion certificate will be issued by NPL after issuance of the 

Final settlement (Contract Closure note) by the Contractor as per the format provided in 

Annexure-X. Completion certificate issued by NPL shall be considered as completion of work. 

  

9.17 Risk Purchase:  

If the Contractor fails to finish the works within the stipulated completion period and/or as per 

the Scope of Work mentioned in the Purchase Order, NPL reserves the right to terminate the 

Contract, forfeit the security deposit and/or bank guarantee and carry out the work from 

alternative sources at the Contractor's risk, responsibility and cost. Any extra cost incurred for 

carrying out the work from the alternative sources will be recovered from the security deposit 

and/or bank guarantee and any other pending bills of the Contractor. If the amount works 

(including taxes & duties) under risk purchase exceeds the amount of security deposit and/or 

bank guarantee and pending bills, the same may be recovered, if necessary, by due legal 

process. 

 

9.18 Energy Efficiency:  

 Contractor shall supply energy efficient equipment/products, wherever possible. 
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9.19  Force Majeure: 

9.19.1 'Force Majeure' means any event or circumstance or combination of events and 

circumstances including those stated below that wholly or partly prevents or unavoidably 

delays an Affected Party in the performance of its obligations under the Contract, but only if 

and to the extent that such events or circumstances are not within the reasonable control, 

directly or indirectly and not caused by the fault or negligence, of the Affected Party and 

could not have been avoided even if the Affected Party had taken reasonable care: 

9.19.1.1 Flood, drought, lightening, cyclone, storm, earthquake, volcanic eruption typhoon, 

tornado and such natural occurrences; or 

9.19.1.2 Explosion, fire, contamination of atmosphere by radioactive or hazardous substances; 

or 

9.19.1.3 War (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, 

embargo, terrorist or military action; or 

9.19.1.4 Civil disturbance such as riot, blockade, revolution, riot, insurrection, etc; or 

9.19.1.5 Industry wise /nationwide strikes; or 

9.19.1.6 Any law, ordinance or order of the Central or State Government, or any direction of a 

statutory or regulatory authority or order, judgement of a court or commission or 

tribunal of the competent jurisdiction that prevents or restricts performance of the 

obligations under the Contract; and 

9.19.1.7 Pandemic, epidemic; Provided that Force Majeure event shall not include insufficiency 

of finances or funds or the agreement becoming onerous to perform. 

9.19.2 Affected Party means the Party whose performance has been affected by an event of Force 

Majeure. 

9.19.2.1 The Affected Party shall not be liable under the Contract for delays in performing his 

obligations resulting from any Force Majeure event. The reasonable time extension may 

be given, which shall in no case exceed the time limit for which the event of Force 

Majeure continued and affected the obligation of the Party claiming Force Majeure.  

9.19.2.2 The Affected Party shall use its reasonable efforts to mitigate the effect of any event of 

Force majeure as soon as practicable.  

9.19.2.3 The Affected Party shall, within fifteen (15) days from the occurrence of a Force Majeure 

event, give written notice thereof to the other Party disclosing full particulars of the even 

of Force majeure, its effect on the Affected party and remedial measures purposed. 

9.19.2.4 Either Party claiming Force Majeure to avoid any obligation under the Contract shall 

prove the existence of the same to the satisfaction of the other Party. 
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9.20 Law Governing the Contract:  

The Contract shall be governed by and be construed in accordance with the Laws of  India. 

 

9.21 Dispute Resolution and Arbitration: 

9.21.1 If any dispute or difference of any kind whatsoever (a "Dispute") shall arise between NPL 

and the Contractor in connection with, or arising out of, or relating to the Contract or the 

breach, termination or validity hereof, NPL and the Contractor shall attempt in good faith, 

to settle such Dispute in the first instance by mutual discussions initially between the 

Contractor and NPL. 

9.21.2 If the Dispute cannot be settled within thirty (30) Days by mutual discussions as 

contemplated by clause no. 9.21.1 above, the Dispute shall be resolved through arbitration 

in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any statutory 

modification or re-enactment thereof. 

9.21.3 The language of the arbitration shall be English, the place and seat of arbitration shall be 

at Chandigarh, India. 

9.21.4 The arbitral tribunal shall consist of three arbitrators. Each Party shall select one arbitrator 

of its choice within 30 Days of giving/receipt of the demand for arbitration. The two 

arbitrators selected by the Parties shall select the third arbitrator. 

9.21.5 The award rendered shall be in writing and shall be final & binding on the Parties. 

Notwithstanding the above, during the pendency of any arbitration, the Parties shall 

continue to perform their respective obligations under the Contract and undisputed payment 

due or payable by NPL shall not be withheld on account of such proceedings. 

9.21.6 Upon every or any such reference, the costs incidental to the references and award 

respectively shall be in discretion of the arbitrators so appointed who may determine the 

amount thereof, direct by whom and to whom the same is to be borne/paid. 

9.21.7 The provisions of this clause shall survive the termination of the Contract. 

 

9.22 Breach of Contract:   

If the Contractor commits a breach of any of the terms and conditions of the Contract, NPL 

shall have the option to terminate the Contract by giving seven day's prior written notice to the 

Contractor and unless during the notice period the breach is remedied by the Contractor or 

condoned by NPL, the Contract shall, on the expiration of the said period stand terminated and 

in that event NPL shall be entitled to complete the remaining work or get the same completed 

at the risk and costs of the Contractor and the Contractor shall be liable to make good the loss 

that NPL may suffer or incur on that account. The non-exercise of the right to terminate for 

breach shall not be treated as waiver of the breach and any breach will always be a breach 
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unless condoned by NPL in writing. 

 

9.23 Non-exercise of rights, no waiver:  A valid waiver by NPL shall be in writing and executed 

by its authorized representative.  Neither the failure by NPL to insist on the performance of the 

terms and conditions of the Contract nor time and other indulgence granted by NPL to the 

Contractor shall act as a waiver of such breach or acceptance of any variation or the 

relinquishment of any such right under the Contract, which shall remain in full force and effect. 

In any case in which any of the powers and rights conferred upon NPL shall have become 

exercisable and the same shall not have been exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall, be exercisable, in 

case of default by the Contractor for which under any clause or clauses hereof he is declared 

liable to pay compensation and the liability of the Contractor for past and future compensation 

shall remain unaffected. 

 

9.24 Compliance with Applicable Laws: All works shall be executed by the Contractor in 

accordance with the Applicable Laws relating to the work and rules and regulations thereunder 

and statutory modifications thereof. 

 

9.25 Not to use bad materials:  The Contractor shall have on the site of work, only such materials 

which have been duly passed by the Engineer. The materials which have been rejected shall on 

no account be allowed to remain on site and if the same are not removed, even after a written 

order to remove the rejected materials out of site within a specified period, NPL shall have the 

full right to remove the rejected materials and even to destroy them at the cost of the 

Contractor. 

 

9.26 Idle Time: No idle time/ downtime shall be payable for whatsoever reasons to Contractor. 

 

9.27 Damage to Property:  The Contractor shall be responsible for any loss or damages caused to 

the property and or interest of NPL and shall be liable for replacement, repair and making good 

the same, whether caused by any act of the Contractor, sub-Contractor, Contractor’s labour or 

his sub-Contractor’s labour, their employees and other personnel, whether carried out 

deliberately or not, and will also attract severe deductions as decided by NPL on case to case 

basis. 

 

9.28 Language:  The Contract including the Purchase Order and all schedules, annexures (if any) 

and related documents and communications and notices issued pursuant to or in connection 
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with its provisions, shall be in English. In the event the contract, its schedules, annexures (if 

any) or any related document is translated into or is in any other language, the English version 

thereof shall take precedence and control the interpretation thereof. 

 

9.29 Jurisdiction: The court at Chandigarh (Punjab) shall have exclusive jurisdiction to entertain 

and try all matters arising out of this Contract. 

 

9.30 Relationship: Contractor shall perform the terms and conditions of the Contract as an 

independent Contractor. Nothing contained herein shall be constructed as creating any other 

relationship between the Parties hereto including, but not limited to, partnership, 

employer/employee, agency or joint venture. Contractor its agents, employees, representatives 

or affiliates shall under no circumstances be deemed as agents or representatives of NPL or its 

affiliates. Neither Contractor nor Contractor’s permitted sub-Contractors nor the employees of 

any of them shall be deemed for any purpose to be employees of NPL. It is understood and 

accepted by the Parties that the Contract executed by the Parties is on principal-to-principal 

basis and nothing herein contained shall be constituted or understood as constituting either 

Party the agent or representative of the other under any circumstances. 

 

9.31 Severability:  The provisions of the Contract are severable and if any provision is found by 

the Parties hereto or is held to be invalid or unenforceable by any court of competent jurisdiction 

such invalidity or unenforceability shall not affect the validity or enforceability of any of its other 

provisions. 

 

9.32 Survival Obligations:  Except as otherwise specifically provided herein, termination or expiry 

of the Contract for any reason shall not release any Party to the Contract from any obligations 

under the Contract, which shall have the tendency to survive though not expressly stated 

anywhere or which thereafter may accrue in respect of any act or omission prior to such 

termination / expiry nor shall any such termination / expiry hereof affect in any way the survival 

of any right, duty or obligation of any such Party, which is expressly stated elsewhere in the 

Contract or by necessary implication should operate to survive termination /expiry hereof 

including, without limitation the provisions relating to Confidential Information, Compliance with 

Applicable Laws, Indemnity, Waiver, Governing Law and Dispute Resolution and Arbitration. 
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10.  ANNEXURES 

Annexure-I Format for Unconditional Bid Certificate  

Annexure-II Power of Attorney in favour of Authorized Signatory 

Annexure-III Unit Rates- ARC of Civil works 

Annexure-IV Bill Breakup Unit (BBU) 

Annexure-V 
Details of the equipment (currently available) to be handed 

over to the Bidder 

Annexure-VI Contractor Safety Manual 

Annexure-VII Gate Pass Formalities and Formats 

Annexure-VIII Performance Bank Guarantee Format 

Annexure-IX HSE Assessment Format 

Annexure-X Final Settlement (Contract Closure Note) 
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Annexure -I 

 

FORMAT FOR UNCONDITIONAL BID CERTIFICATE  

(To be submitted in the Contractor's letter head) 

To, 

Head Procurement 

Nabha Power Limited 

Post Box 28, Near Village Nalash 

Distt. Patiala 140401, Punjab 

 

We hereby confirm that Bid submitted by us is unconditional and that we have not taken any deviation 

from the Tender Document  NPL/PROC/2025-26/01. We hereby confirm our unqualified acceptance 

to all terms & conditions, unqualified compliance to the technical specifications and acceptance to the 

bidding process.  

 

In the event of observance of any deviation in any part of our Bid at any part of time, whether implicit 

or explicit, the deviations shall stand null & void.  

 

 

SEAL                                                                              

 

SIGNATURE  ………………. 

                                                                            NAME  …………….……….… 

                                                                            DESIGNATION ……………... 

                                                                            COMPANY ……………….…. 

                                                                            DATE ……………….….….... 

 

*To be signed by Authorized Signatory  
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Annexure-II 

POWER OF ATTORNEY IN FAVOUR OF AUTHORISED SIGNATORY 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution. Foreign entities submitting Bid are required to follow the applicable law in their country)  

Know all men by these presents, We …………………………………………………….(name and address of the 

registered office) do hereby constitute, appoint and authorise Mr/Ms………………………..(name and 

residential address) who is presently employed with us and holding the position of 

………………………………….as our attorney, to do in our name and on our behalf, all such acts, deeds and 

things necessary in connection with or incidental to our Bid against Tender Document No. 

NPL/PROC/2025-26/01 for ARC of Civil works and Maintenance  of Greenbelt/Horticulture and 

Landscapes at Nabha Power Limited Rajpura, Punjab, India including signing and submission of all 

documents, Bid etc. and providing information / Bids to M/s Nabha Power Limited, representing us in all 

matters before M/s Nabha Power Limited, negotiating, entering into and executing any agreement, 

accepting any Purchase Order, complying with the conditions thereof and generally dealing with Nabha 

Power Limited in all matters in connection with our Bid for the said Tender Document No. 

NPL/PROC/2025-26/01. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

      For _____________________ 

        Accepted 

        ..............(signature) 

        (Name, Title and Address) 

        of the Attorney 

 

Note: The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the Applicable Law and the charter documents of the executant(s) and when it 
is so required the same should be under common seal affixed in accordance with the required 
procedure.Power of Attorney shall be duly Notrized or executed before the Executive Magistrate.  
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Annexure-III 

 Unit Rates - ARC of civil works 

 

Sl. 

No. 
Description of Work Qty 

Uo

M 

Rate 

(INR/Unit) 

Amount 

(Rate x Qty) 

1 

P & F of door fitting (Door Hinges-100mm) 
 

Supplying and fixing of 100 x 58 x 1.90 mm 

ISI marked M.S. pressed butt hinges bright 
finished with necessary screws etc. including 

all manpower, materials and tools & tackles 
etc Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge 

30 EA  39.17   1,175.10  

2 

P & F of floor trap-110mm 

 
Supplying and Fixing of 110 X 75mm PVC 

floor trap including all labour, materials, tools 

& tackles etc. Work should be carried out as 
per specification, drawings and instructions 

of the Engineer In Charge 

15 EA  238.90   3,583.50  

3 

P & F of door fitting Aldrop 
 

Supplying and fixing of 200 x 16 mm ISI 
marked oxidised M.S. sliding door bolts with 

nuts and screws etc. complete including all 
manpower, materials and tools & tackles etc. 

Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge. 

25 EA  85.45   2,136.25  

4 

P & F of ss jali floor 

 
Supplying & fixing of 100mm dia. SS jali 

including all labour, materials and tools & 
tackles etc. Work should be carried out as 

per specification, drawings and instructions 

of the Engineer In Charge 

20 EA  64.41   1,288.20  

5 

P & F of SEAT COVER 

 
Supplying and fixing of solid plastic seat with 

lid for pedestal type W.C. pan with screws 

including labour, materials, and tools 
&tackles etc. Work should be carried out as 

per specification, drawings and instructions 
of the Engineer In-Charge 

25 EA  320.41   8,010.25  
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6 

P & F of P-trap 
 

Supplying and fixing trap of self-cleansing 
design with screwed down or hinged grating 

with or without vent arm complete, including 

cost of cutting and making good the walls 
and floors including all labour, materials, 

tools & tackles etc. Work should be carried 
out as per specification, drawings and 

instructions of the Engineer In Charge 

10 EA  356.01   3,560.10  

7 

P & F of Bib Cock 
 

Supplying and fixing of 15mm C.P. brass bib 
cock of approved quality and design including 

all labour, materials, tools & tackles etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge 

15 EA  314.60   4,719.00  

8 

P & F of D joint 
 

Supplying and fixing of 100mm dia. D-joint 
including all labour, materials, tools & tackles 

etc. Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge. 

5 EA  391.61   1,958.05  

9 

P & F of barbed wire dia-3.15mm 
 

Supplying and fixing of GI Barbed Wire in 

standard design of 2 ply 4 forks i.e. 2 
stranded line wires and barbing wire 

consisting of 4 forks including all manpower, 
materials, and tools & tackles etc. Work 

should be carried out as per specification, 
drawings and instructions of the Engineer In 

Charge 

50 KG  46.28   2,314.00  

10 

P & F of ridge 
 

Supplying and erection of 0.8mm thick 

600mm width GI ridge at different elevation 
including transportation, handling at site, 

scaffolding, welding, bolting, drilling, cutting, 
fixing with self-tapping screw or J or L hooks. 

It also includes all manpower, materials, and 
tools & tackles etc. Work should be carried 

out as per specification, drawings and 

instructions of the Engineer In-Charge. 

15 M  160.21   2,403.15  
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11 

P & F of glass rubber 
 

Supplying & Fixing of glass rubber for sealing 
of aluminium door s and window's including 

all labour, materials, tools & tackles etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge. 

100 M  24.92   2,492.00  

12 

P & F of CISTERNS 

 

Supplying and fixing of 8 litre (dual flush) 
capacity, low level cistern made of vitreous 

china with brackets and all fittings complete 
including labour, materials, and tools & 

tackles etc. Work should be carried out as 

per specification, drawings and instructions 
of the Engineer In Charge 

10 EA  1,424.05   14,240.50  

13 

P & F of Angle Cock 

 
Supplying and fixing of 15mm C.P. Angle 

cock of approved quality and design including 
all labour, materials tools & tackles etc. Work 

should be carried out as per specification, 
drawings and instructions of the Engineer In 

Charge 

20 EA  614.33   12,286.60  

14 

P & F of gate valve 1" 
 

Supplying and fixing of 25mm dia. Gate valve 

(Brass) of approved quality & make, for High 
or low pressure, including all labour, 

materials, and tools & tackles etc. Work 
should be carried out as per specification, 

drawings and instructions of the Engineer In 
Charge 

10 EA  320.41   3,204.10  

15 

P & F of Sink 

 
Supplying and fixing of Stainless Steel 304 

grade kitchen sink of size 610x510 mm bowl 

depth 200 mm, as per IS:13983 with 
brackets, CP brass faucet and waste, waste 

pipe with traps including making good the 
walls wherever required with all accessories, 

labour, materials and tools & tackles etc. 
Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge. 

2 EA  676.42   1,352.84  
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16 

P & F of pipe -25mm 
 

Supplying and fixing of G.I. pipes B-class 
with all required G.I. fittings, clamping etc. at 

all elevations. including cutting, labour, 

materials, testing of joints and tools & tackles 
etc. including making groove in concrete or 

brick surfaces, filling and painting. Work 
should be carried out as per specification, 

drawings and instructions of the Engineer In 
Charge. Size- 25mm 

80 M  178.02   14,241.60  

17 

P & L of brick bat filling 

 
Supplying & laying of Brick bats in plinths, 

area paving, grade slab of buildings and 

other underground structures with stone, 
50mmdowngraded, in layers not exceeding 

150mm in loose thickness including breaking 
of brick to required sizes, filling the gaps with 

selected sand / moorum, watering, 

compaction with rammer/roller and all lifts & 
leads etc. Work should be carried out as per 

specification, drawings and instructions of 
the Engineer in Charge 

5 M3  737.79   3,688.95  

18 

P & F of bottle trap 

 
Supplying and fixing of CP 32mm size dia size 

with 250mm / 300mm & 190mm long wall 
connection pipes & Wall flange of approved 

quality & make including all labour, materials 

and tools & tackles etc. Work should be 
carried out as per specification, drawings and 

instructions of the Engineer In Charge 

15 EA  834.47   12,517.05  

19 

P & F of wall paper 

 

Supplying & fixing of wallpaper of approved 
design and make with adhesive. including all 

labour, materials, tools & tackles etc. Work 
should be carried out as per specification, 

drawings and instructions of the Engineer In 

Charge 

10 M2  427.22   4,272.20  

20 

P & F of Washbasin (cera/jaquar) 

 
Supplying and fixing of White Vitreous China 

Wash basin size 630x450 mm with single 

lever 15 mm C.P. brass pillar taps, brackets, 
32 mm C.P. brass waste, waste pipe with 

traps, brackets including cutting in the walls 

2 EA  2,136.08   4,272.16  
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wherever required and plastering, painting 
including all complete labour materials and 

tools & tackles etc Work should be carried 
out as per specification, drawings and 

instructions of the Engineer In Charge 

21 

Installation of fencing (GI Coated Fenci 
 

Supplying & Installation of GI chain link 

fencing (size of mesh 75mm) to a height of 
1.8 m and barbed wire concertina(600mm) 

above it such that the total fence height is 
2.4 m above finished grade level, fence 

angles of 75x75x6 spaced at 2.5m c/c 
distance, having two stay posts at all corners 

at every tenth post shall have transverse stay 

post (total diameter of wire as 8 gauge and 
diameter of bare wire not less than 3.15mm 

as per IS:2721) also 3mm GI wire to be fixed 
@ top & bottom for support the mesh 

including supply& fixing of posts with 

concrete blocks at bottom of 
300X300x300mm, supply & apply of paint on 

posts (one coat of primer & two coat of 
paint- 75micron thickness) approved colour, 

including all manpower, materials and tools & 

tackles etc. Work should be carried out asper 
specification, drawings and instructions of 

the Engineer In Charge. 

200 M2  943.63   1,88,726.00  

22 

P & F of Hilti Anchor fasteners (10/12mm) 

 

Supplying and fixing of 100 X 12mm Anchor 
Fasteners including drilling, all manpower, 

materials and tools & tackles etc. Work 
should be carried out as per specification, 

drawings and instructions of the Engineer In 

Charge 

50 EA  106.80   5,340.00  

23 

P & F of Silicon filling works 

 
Supply & Filling of silicon (250 ml/tube) in 

gaps in between aluminium frames, cladding 

of Dholpur stone etc. at all elevation 
including all labour, materials, tools & 

tackles, scaffolding etc. Work should be 
carried out as per specification, drawings and 

instructions of the Engineer In Charge 

30 EA  178.02   5,340.60  
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24 

P & F of Urinal (Cera/jaquar) 
 

Supplying and fixing of White Vitreous China 
Urinal flat back 390 x 400 x 630mm with 

flushing arrangement, supply connections, 

flush pipe traps, waste pipe and all fittings, 
including cutting in the walls and floors 

wherever required plastering and painting 
including labour, materials, and tools & 

tackles etc. Work should be carried out as 
per specification, drawings and instructions 

of the Engineer In Charge. 

5 EA  3,279.90   16,399.50  

25 

P & Fixing of floor mat tiles 
 

Supplying & fixing of 3mm thick PVC floor 

mat tiles and pasting with adhesive Including 
all labour, materials, tools & tackles etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge 

25 M2  712.02   17,800.50  

26 

P & F of ACP sheet 
 

Supplying and fixing of 3mm thick ACP sheet 
on 25mm thick aluminium tube at various 

elevations including framework of aluminium 

tube. It also includes all manpower, 
materials, and tools & tackles, fastener, 

scaffolding, cutting, filling of silicon in 
gaps/joints etc. Work should be carried out 

as per specification, drawings and 

instructions of the Engineer In Charge 

10 M2  854.44   8,544.40  

27 

P & F of EUROPEAN WATER CLOSET(Cera/ja

q 
 

Supplying and fixing of White Vitreous China 

water closet (European type) with seat and 
lid, 8 litre low level white vitreous china 

flushing cistern (dual flush), SS health faucet 
(1.0 m Length) & C.P. flush bend 40mm with 

fittings & C.I. brackets, cutting in the walls 

and floors wherever required and plastering, 
painting the same, including all labour, 

materials and tools & tackles etc. Work 
should be carried out as per specification, 

drawings and instructions of the Engineer In 

Charge 

5 EA  4,646.01   23,230.05  
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28 

P & F of Sunmica 
 

Supplying and fixing of 1 mm thk sunmica 
with adhesive at all elevations including 

cutting, labour, materials and tools & tackles 

etc. Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge. 

15 M2  794.15   11,912.25  

29 

P & F of gypsum Partition 

 

Supplying and fixing of 75mm thick Gypsum 
board partition up to ceiling height consisting 

of G.I. frame and required board, including 
Supplying and fixing of 50mm frame work 

and extra support, fixed to the floor and 

ceiling at the spacing of 610 mm centre to 
centre with dash fastener of 12.5 mm dia 

meter and 12.5mm POP board on both sides, 
tapping of the joints including labour, 

materials, scaffolding, tools & tackles etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge 

25 M2  391.61   9,790.25  

30 

P & L of bitumen paint 

 

Supplying & applying a coat of residual 
petroleum bitumen grade of VG-10 of 

approved quality using 1.7 kg per Sqm on 
building roofs and other water retaining 

structures after cleaning the surface with 

brushes and finally with a piece of cloth 
lightly soaked in kerosene oil, including 

labour, materials, tools & tackles etc. Work 
should be carried out as per specification, 

drawings and instructions of the Engineer In 
Charge. 

100 M2  99.69   9,969.00  

31 

P & F of Glass film 

 
Supplying & fixing of frosted glass film over 

glass window & glass panels, including 

surface preparation, manpower, materials, 
tools & tackles etc. Work should be carried 

out as per specification, drawings and 
instructions of the Engineer In Charge 

20 M2  505.54   10,110.80  

32 

Surface dressing 

 
Surface dressing of the ground including 

removing of vegetation and inequalities not 

2,500 M2  11.15   27,875.00  
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exceeding 150 mm (surface compaction 
required)and disposal of surplus materials up 

to 2.0 Km (One way) inside the plant 
boundary including loading & unloading, 

manpower, machinery and tool & tackles etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge. 

33 

Repairing of window 

 

Repairing of all types of window  steel, 
wooden, aluminium and frames. it includes 

supplying & fixing of hinges, handle, latches, 
screws, glass beeding and alignment, 

dismantling and re-fixing, labour, materials, 

tools & tackles required for repairing etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge.  

80 EA  142.41   11,392.80  

34 

Hiring of carpenter 

 
Hiring of skilled service - Carpenter on daily 

basis with all tools & tackles for repairing & 
new work in plant premises.  Work should be 

carried out as per specification, drawings and 

instructions of the Engineer In Charge 

25 D 542.25  13,556.25  

35 

Pre-cast tile - dismantling & re-fixing 

 

Dismantling & re-fixing of existing precast 
tiles on pathway, transformer & switchyard 

area including preparation of bed, supply 
spreading and levelling of 50mm sand bed 

and filling of joints with sand including all 
manpower, materials and tools & tackles, 

Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge.  

50 M2  249.20   12,460.00  

36 

P & F of interlocking tiles 

 
Supplying and laying of 60 mm thick  factory 

made cement concrete interlocking paver 
block of minimum M -30 grade made by 

block making machine with strong vibratory 
compaction, of approved size, shape & 

colour, laid in required pattern over 50mm 

thick compacted bed of coarse sand, filling 
the joints with sand etc. including all labour, 

tools & tackles, materials etc. Work should be 

25 M2  502.78   12,569.50  
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carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

37 

Hiring of plumber 

 
Hiring of skilled service- Plumber on daily 

basis with all tools & tackles for all plumbing 

related works in plant premises. Work should 
be carried out as per specification, drawings 

and instructions of the Engineer In Charge. 

25 D 542.25  13,556.25  

38 

P & F of Wooden door 
 

Supplying & Fixing of 32mm wooden flush 
door with frame and incl. all accessories 

Aldrop -2 no, latches-1no, stoper-1no, 

hinges-4no, screw required for fixing and 
painting of door including all labour, 

materials, tools & tackles etc. Work should be 
carried out asper specification, drawings and 

instructions of the Engineer In Charge  

12.6 M2  3,216.22   40,524.37  

39 

Supply & fixing of tank cover 
 

Supplying and fixing of solid plastic cover for 
1000/500 L with similar colour & locking 

arrangements for tanks including all labour, 

materials, tools & tackles etc. Work should be 
carried out as per specification, drawings and 

instructions of the Engineer In Charge  

60 EA  277.47   16,648.20  

40 

Hiring of welder 

 

Hiring of skilled service - Welder on daily 
basis with all tools & tackles for repairing & 

new work in plant premises.  Work shouldbe 
carried out as per specification, drawings and 

instructions of the Engineer In Charge  

30 D 542.25  16,267.50  

41 

Hiring of mason 
 

Hiring of skilled service - Mason on daily 
basis with all tools & tackles for repairing & 

new work in plant premises.  Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge  

30 D 542.25  16,267.50  
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42 

P & F of pipe (PVC pipe-110mm) 
 

Supplying and fixing of PVC pipes-6kg 
pressure with all required PVC. fittings 

clamping etc. at all elevations including 

cutting, labour, materials, testing of joints 
and tools & tackles etc. Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge. Size- 

110mm  

100 M  147.14   14,714.00  

43 

P & F of Acrylic sheet- 5mm 
 

Supplying and fixing of 5mm thick acrylic 
sheet on aluminium doors, windows, louvers 

at various elevations including fastener, 

scaffolding, cutting, shifting. It also includes 
all manpower, materials, and tools & tackles 

etc. Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge.  

15 M2  1,007.73   15,115.95  

44 

P & F of PVC panelling 
 

Supplying & fixing of 8.0 mm thick PVC 
panelling of approved make at different 

elevation on walls, ceiling, door & window 

including supplying & fixing of aluminium 
section for the support to panelling, screws, L 

section and U section for corner and edges 
etc., making cut out for electrical fittings. 

Including all labour, materials, tools & 

tackles, scaffolding, handling, transportation 
etc. Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge. 

50 M2  605.23   30,261.50  

45 

P & F of door fitting (Door handle-150mm 

 
Supplying and fixing of 150 mm aluminium 

handles, ISI marked, anodised, or dyed to 
required colour or shade, design with 

necessary screws etc. including all 

manpower, materials and tools & tackles etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge  

50 EA  619.96   30,998.00  

46 

P & F of Door Machine - Dorma 

 
Supplying and fixing of double action 

hydraulic floor spring of approved brand for 

10 EA  1,566.45   15,664.50  
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door weight up to 125 kg, including cost of 
cutting in floor, embedding machine in floors 

and stainless-steel cover plate minimum 1.25 
mm thickness complete including all labour, 

materials, tools & tackles etc. Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge  

47 

Laying of Floor Finish (Kota stone) 
 

Supplying and laying of 20mm thick Kota 

stone slab flooring over 20 mm thick base 
cement mortar 1 : 4 (1 cement : 4 coarse 

sand) laid and jointed with grey cement 
slurry mixed with pigment to match the 

shade of the slab, at all elevations, including 

rubbing, polishing, labour, materials , tools & 
tackles etc. Work should be carried out as 

per specification, drawings and instructions 
of the Engineer In Charge.  

20 M2  815.88   16,317.60  

48 

P & L of Sand filling works 

 
Supplying and Filling of sand in plinths, 

foundations, trenches and other underground 
structures, pipes etc., in layers not exceeding 

200mm compacted layer in depth 

consolidating each deposited layer by 
ramming and watering including spreading 

and laying with labours/machinery, testing. 
Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge.  

25 M3  858.51   21,462.75  

49 

P & F of gutter 

 
Supplying and erection of 0.8mm thick 150 x 

150mm size GI Gutter at different elevation 

including transportation, handling at site, 
scaffolding, welding, bolting, drilling, cutting, 

fixing with self-tapping screw or J or L hooks. 
It also includes all manpower, materials, and 

tools & tackles etc. Work should be carried 

out as per specification, drawings and 
instructions of the Engineer In Charge 

30 M  571.57   17,147.10  

50 

Hiring of roller 
 

Hiring of Tandem roller (8 Ton Capacity) for 

compaction on hourly basis including 
operator, helper, diesel & all other required 

accessories. Work should be carried out as 

25 D  1,868.27   46,706.75  
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per specification, drawings and instructions 
of the Engineer In Charge. 

51 

P & F of float valve 
 

Supplying and fixing of 25mm dia. Float valve 

(brass) of approved quality, for pressure up 
to 10kg, with plastic floats including all 

labour, materials, and tools & tackles etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge  

50 EA  391.61   19,580.50  

52 

Supply & fixing of tank -500L(Syntax) 

 
Supplying and fixing of 500 L polyethylene 

water storage tank triple layer, IS: 12701 

marked, with cover, locking arrangement and 
making necessary holes & fittings for inlet, 

outlet and overflow pipes including all labour, 
materials, tools & tackles etc. Work should be 

carried out as per specification, drawings and 

instructions of the Engineer In Charge 

5 EA  4,016.20   20,081.00  

53 

P & F of door fitting (DOOR Locks) 

 
Supplying and Fixing of SS Door lock with 

handle including screws as per approved 

design and Shade including all manpower, 
materials and tools & tackles etc. Work 

should be carried out as per specification, 
drawings and instructions of the Engineer In 

Charge  

20 EA  1,348.53   26,970.60  

54 

S &  F of floor finish (Granite stone) 
 

Supplying and laying of 18 mm thick Polished 
Granite stone flooring in required design and 

patterns, over 20 mm (average) thick base of 

cement mortar 1:4 (1 cement : 4 coarse 
sand), laid and jointed with cement slurry 

and pointing with white cement slurry 
admixed with pigment of matching shade 

including double moulding, rubbing, 

polishing, manpower, materials and tools & 
tackles etc. Work should be carried out as 

per specification, drawings and instructions 
of the Engineer In Charge  

10 M2  2,346.50   23,465.00  
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55 

Transportation, erection & fixing of stru 
 

Fabrication, erection and transportation of 
available Structural steel in NPL scrapyard as 

per IS 800 at all levels, including rolled 

sections, pipes, hollow sections, built up 
sections etc., in columns, beams, roof 

trusses, roof girders, bracings, cleats, 
including surface preparation, all handling at 

site, with welding, bolting, drilling, cutting, 
jointing, embedding, holding in position, 

straightening, bending rolling, grinding, etc. 

It also includes application of two coats of 
enamel paint and one coat of primer 

(25micron each) including all manpower, 
materials, scaffolding and tools & tackles etc. 

Work should be carried out as per 

specification, drawings and and instructions 
of the Engineer In Charge 

2 TO  24,245.92   48,491.84  

56 

Maintenance of STP pump 

 
Maintenance of STP pump including 

repairing, Supplying & applying of greasing, 
pipe fixing, valve & coupling change, pump 

welding, nut & bolt etc including all materials 
required for running of pump. Work should 

be carried out as per specification, drawings 

and instructions of the Engineer In Charge. 

44 EA  1,780.06   78,322.64  

57 

P & F of red stone 

 

Supplying and laying of 20/25 mm thick 
Dholpur Stone (machine cut edges) for wall 

lining etc. at all elevations, backing filled with 
a grout of average 12 mm thick cement 

mortar 1:3 (1 cement : 3 coarse sand) 
including pointing with silicon (To be secured 

to the backing and the sides by means of 

cramps and pins)  including manpower, 
materials, scaffolding, and tools & tackles 

etc. Work shouldbe carried out as per 
specification, drawings and instructions of 

the Engineer In Charge 

25 M2  1,104.45   27,611.25  

58 

Service of rolling shutter 
 

Servicing of rolling shutter including 

supplying and applying of grease and fixing 
of loose nut & bolts, spring etc. all complete 

including all labour, materials, scaffolding, 

600 M2  86.94   52,164.00  
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tools & tackles required for repairing etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge 

59 

P & F of toughned glass 

 
Supplying & Fixing of 12 mm thick toughened 

glass in doors & Partitions, including 

supplying and fixing of SS fittings, frosted 
film & silicon filling all manpower, materials, 

tools & tackles etc. Work should be carried 
out as per specification, drawings and 

instructions of the Engineer In Charge. 

10 M2  3,044.86   30,448.60  

60 

P & F of Fibre sheet 
 

Supplying and fixing of 3mm thick fibre sheet 

on MS/SS frames at various elevations 
including fastener, scaffolding, cutting, 

shifting. It also includes all manpower, 
materials, and tools & tackles etc. Work 

should be carried out as per specification, 
drawings and instructions of the Engineer In 

Charge.  Supply & Fixing of MS/SS frame will 

be paid in relevant item.  

50 M2  673.99   33,699.50  

61 

P & F of Aluminium partition, door and wi 

 

Supplying, Erection & Fixing of aluminium 
work for partition wall/wndow including fixing 

of door at all elevations for all sizes including 
all labour, materials, tools & tackles etc. It 

includes as per below: 1) Aluminium Section 
powder coated (as per approved shade)- 60 

X 40mm (14 gauge/1.63mm) 2) Glass- Plain 

float glass-5mm 3) Laminated Wooden Ply -
6mm (if required instead of glass). 4) 

Aluminium fittings - Door Handle, Door 
closer, Hinges, Door Stopper, tower bolt, 

Aldrop. 5) Frosted Glass Film on the glass as 

per approved design 6) Gap Filling- Filling of 
gap with silicon. The silicone for perimeter 

joints (between Aluminium section and 
RCC/Stone masonry) 7) Glass Rubber- Filling 

of gap between glass and aluminium strip 
with glass rubber Work should be carried out 

as per specification, drawings and 

instructions of the Engineer In Charge  

55 M2  2,302.95   1,26,662.25  
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62 

P & F of wall tile 
 

Supplying and laying of 8 mm thick vitrified 
wall tiles in different sizes (300 X 300 mm or 

300 X 450 mm)with water absorption less 

than 0.08% and of approved make, in all 
colours and shades, laid on 12mm thick 

cement mortar 1:4 (1 cement : 4 coarse 
sand), jointing with grey cement slurry @ 3.3 

kg/ sqm at all elevations including grouting 
the joints with white cement and matching 

pigments etc., including labour, materials, 

tools & tackles etc. Work should be carried 
out as per specification, drawings and 

instructions of the Engineer In Charge.  

80 M2  634.42   50,753.60  

63 

P & L of Seal Coat 
 

Supplying and laying of premix sand seal 
coat premixed in Continuous type hot mix 

plant using specified fine aggregates and 

penetration grade bitumen VG-30 @ 0.68kg 
per sqm, laid to the specified levels, grade 

and cross fall complete as per technical 
clause 511 of MORT&H specifications 

including all labour, materials, tools & 
tackles, handling, transportation etc. Work 

should be carried out as per specification, 

drawings and instructions of the Engineer In 
Charge  

1,500 M2  43.76   65,640.00  

64 

Chipping of plaster 

 
Chipping of Cement plaster work by manually 

for all type of structures at all levels, for 
making grooves, repair etc, including disposal 

of unserviceable materials up to a lead of 2.0 
Km. in the plant boundary including all 

labour, tools & tackles, scaffolding, staging, 

handling, transportation etc. Work should be 
carried out as per specification, drawings and 

instructions of the Engineer In Charge 

1,500 M2  15.00   22,500.00  

65 

Repairing of door 
 

Repairing of all types of door-steel, wooden, 
aluminium & fire doors and frames it includes 

supplying & fixing of hinges, screws, and 

door alignment, dismantling & re-fixing, 
labour, materials, tools & tackles, welding 

required for repairing etc. Work should be 

80 EA  582.36   46,588.80  
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carried out as per specification, drawings and 
instructions of the Engineer In Charge.  

66 

Hiring of breaker 

 
Chipping of concrete by JCB Rock breaker 

with backhoe loader( if quantity is more than 

2 cum) including cutting of reinforcement & 
disposal of unserviceable materials up to a 

lead of 2.0 Km inside the plant boundary  
including operator, helper, diesel & all other 

consumables required etc. Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge.  

60 HR  887.58   53,254.80  

67 

Earthfilling (Lead upto 2 Km) 

 
Filling available excavated earth (excluding 

rock)  available at site/stock pile near Ash 
pond in trenches, plinth, sides of 

foundations, roads etc. in layers not 
exceeding 200 mm compacted layer in depth, 

consolidating each deposited layer by 

ramming and watering, compacting to 85% 
of MDD including loading from soil stock pile 

area, unloading, filling, watering and lead 2.0 
Km (One way). Work should be carried out 

as per specification, drawings and 

instructions of the Engineer In Charge. 

1,550 M3  40.00   62,000.00  

68 

P & F of door fitting (Hydraulic Door Cl 

 
Supplying and fixing of aluminium extruded 

section body tubular type universal hydraulic 
door closer for door weight 36 kg to 80 kg 

and door width from 701 mm to 1200 mm, 
with double speed adjustment with necessary 

accessories and screws etc. including all 

manpower, materials and tools & tackles etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge.  

40 EA  1,758.36   70,334.40  

69 

Chipping of cement concrete work 

 
Chipping of Cement Concrete work by 

mechanically hand operated-concrete 
breaking machine (for small quantity up to 

2cum) for all type of structures at all levels, 

25 M3  2,818.80   70,470.00  
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including cutting of reinforcement & disposal 
of unserviceable materials up to a lead of 2.0 

Km inside the plant boundary including all 
labour, tools & tackles, scaffolding, staging, 

handling, transportation and other 

consumables etc. Work should be carried out 
as per specification, drawings and 

instructions of the Engineer In Charge 

70 

P & L of Boulder 

 

Supplying & laying of Boulder in plinths, area 
paving, grade slab of buildings and other 

underground structures with stone, 50mm 
downgraded, in layers not exceeding 200mm  

in loose thickness including breaking of 

boulders to required sizes, filling the gap with 
selected sand / moorum, watering, 

compaction with rammer/roller and all lifts & 
lead etc. Work should be carried out as per 

specification, drawings and instructions of 

the Engineer in Charge. 

120 M3  1,422.48   1,70,697.60  

71 

Earthwork Excavation (Lead 100m-2 Km) 

 
Earthwork in excavation  up to 3.0m depth 

below existing ground level including lifting, 

stacking, dressing of sides, ramming of 
bottom, strutting, shoring and packing 

cavities (wherever required) etc and 
dewatering with all equipment and materials 

including disposal of excavated earth up to a 

lead of 2.0 Km (One way) within plant 
boundary for all types of Soil. Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

1,875 M3  75.00   1,40,625.00  

72 

Cleaning of STP line & chamber 

 
Cleaning & flushing of all STP connecting 

chamber( 2 X 2 X2 m)- 30no's, pipe line-
1850m & main chamber (5 X 5 X5m) - 2no's 

including all the manpower, materials, 

machinery (sucker, tractor trolley) required 
for it and dispose of all materials up to a lead 

of 2.0 Km. Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge  

2 EA  42,098.49   84,196.98  
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73 

Removal of Sludge (0 to 3 Mtr) 
 

Removal of soil sludge upto 3.00 mtr depth 
by machine or manpower with the help of all 

tools & tackles, including grass and bushes, 

cleaning of the area, garbage (plastic bottle 
etc) dispose of slush up to 2.0 Km in water 

tight trolley within plant area. Work should 
be carried out as per specification, drawings 

and instructions of the Engineer In Charge  

400 M3  286.03   1,14,412.00  

74 

Hiring of sucker on trip basis 
 

Hiring of honey sucker (tractor mounted 
pump) with capacity of 5000 Litre on trip 

basis including suction from various pits/STP 

and  disposal up to a lead of 2.0 Km inside 
the plant premises, including operator, 

helper, diesel, pipe & all other required 
accessories. Work should be carried out as 

per specification, drawings and instructions 

of the Engineer In Charge  

250 EA  626.56   1,56,640.00  

75 

Laying of Floor Finish (Virtified Cerami 

 
Supplying and laying of 10 mm thick vitrified 

floor tiles in different sizes (600 X 600mm or 

800 X 800 mm) with water absorption less 
than 0.08% and of approved make, in all 

colours and shades, laid on 20mm thick 
cement mortar 1:4 (1 cement : 4 coarse 

sand), at all elevations, jointing with grey 

cement slurry @ 3.3 kg/ sqm including 
grouting the joints with white cement and 

matching pigments etc.,  including labour, 
materials , tools & tackles etc. Work should 

be carried out as per specification, drawings 
and instructions of the Engineer In Charge.  

120 M2  557.06   66,847.20  

76 

P & F of scaffolding 

 
Erecting and dismantling of scaffolding (cup 

lock type) with 40 mm dia. M.S. tube 1.2 m 

centre to centre, horizontal, vertical & 
bracing tubes with cup & lock system, M.S. 

tube challies, M.S. clamps and M.S. staircase 
system in the scaffolding for working 

platform etc. and maintaining it in a 

serviceable condition for the required 
duration as approved and removing it 

thereafter .The scaffolding system shall be 

250 M3  102.13   25,532.50  
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stiffened with bracings, runners, connection 
with the building etc wherever required for 

inspection of work at required locations with 
essential safety features for the workmen 

etc. including all manpower, scaffolding 

materials and tools & tackles. Work should be 
carried out as per specification, drawings and 

instructions of the Engineer In Charge  

77 

Placing of Concrete of M-35 

 

Placing of Concrete of M-35 in positions, 
applying slurry in concrete surface joints, 

shifting of vibrator & needles etc. complete 
as needed before concreting. Making curing 

bunds, scarifying the top surface of concrete 

after 3-4 hours with surface retarder/ wire 
brush including rearranging walkway/ 

dewatering as needed. As per specification, 
touch up work after removal of formwork 

wherever required and all as directed by 

Engineer In charge. Note: RMC to be 
supplied free of cost by NPL subject to 

reconciliation.  

70 M3  230.00   16,100.00  

78 

Const of precast cover (M25 grade) 

 

Construction of RCC M -25 Precast Covers 
with ISA 40 X 40 X 6 mm structure frame all 

around on edges including concreting, 
reinforcement, shuttering, handling, 

transporting, curing and placing of precast at 

site including all labour, materials and tools & 
tackles excluding ISA 40 X 40 X 6mm. Work 

should be carried out as per specification, 
drawings and instructions of the Engineer In 

Charge. Supply & Fixing of ISA will be paid in 
relevant item.  

15 M3  7,464.06   1,11,960.90  

79 

P & F of Glazing- 5mm 

 
Supplying and fixing of 5mm thick float glass 

in aluminium/ MS door s, window s, 

ventilator s, and partitions with EPDM rubber 
/ neoprene gasket including all manpower, 

materials, scaffolding, tools & tackles etc. 
Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge  

150 M2  769.77   1,15,465.50  

80 
P & F of structural steel 

 12 TO  62,000.00   7,44,000.00  
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Supplying, fabrication and erection of  
Structural steel as per IS 800 at all levels, 

including rolled sections, pipes, hollow 
sections, built up sections etc., in columns, 

beams, roof trusses, roof girders, bracings, 

cleats, including surface preparation, all 
handling at site, with welding, bolting, 

drilling, cutting, jointing,  embedding, holding 
in position, straightening, bending  rolling, 

grinding, etc. It also includes application of 
two coats of enamel paint and one coat of 

primer (25 micron each) including all 

manpower, materials, scaffolding and tools & 
tackles etc. Work should be carried out as 

per specification, drawings and instructions 
of the Engineer In Charge.  

81 

P & L of GSB 

 
Supplying and laying of Granular Sub-Base  

in layers of each of 75mm (Compacted 

finished thickness), including  supply of close 
graded materials conforming to 

specifications, mixing in a mechanical mix 
plant, carriage of mixed materials by tippers 

to work site, for all leads & lifts, spreading in 
uniform layers of specified thickness as per 

the drawing on prepared surface and 

compacting with vibratory power roller 8.0 
ton up to density 98% of MDD, It also 

includes all manpower, materials and tools & 
tackles, Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge. Materials conforming 
to Grade-II and having CBR Value-20 and 

more.  

100 M3  1,332.78   1,33,278.00  

82 

P & F of GI sheeting work 

 

supply and fixing of 0.8 mm thick GI 
corrugated profile sheet (galvanised to grade 

275 as per IS 277, of minimum yield strength 
of 250 MPa of drawing grade as per IS: 513) 

of approved colour & make (Jindal or 

equivalent) roofing up to any pitch and fixing 
with polymer coated J, or L hooks, bolts and 

nuts or with self drilling fastener and EPDM 
washers etc. complete (excluding the cost of 

purlins, rafters and trusses), including cutting 

sheets to size and shape wherever required. 

550 M2  941.89   5,18,039.50  
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Contractor will have to arrange all 
scaffolding, ladders, boom lifts (Genie), 

scissior lifts, labours, T&P etc. (at all levels) 
required for the execution/completion of the 

work as per site condition. All standard safety 

precautions (Height work) to be taken during 
carried out of the work The responsibility of 

providing safety items lies with the 
Contractor. Contractor shall have to provide 

safety appliances keeping in view of working 
at height such as Shock absorbing safety 

belts, fall arestors, lifelines, safety shoes, 

Helmets, hand gloves and safety goggles, 
masks etc. for safe working as per Factory 

Act, rules and regulations to every person 
employed under him. They should have own 

tools & tackles etc. for the jobs as per scope 

of work.  

83 

P & L of WMM 

 

Supplying and laying of wet mix macadam 
(size range 53 mm to 0.075 mm ) in layers of 

each of 75mm (Compacted finished 
thickness), as per approved camber and 

slope including all lifts and leads, preparation 
of subbase, spreading, rolling, sprinkling of 

water, setting and drying, all labour, 

material, equipment, handling, 
transportation, compaction up to  density at 

least 98% of the max. dry density, testing, 
etc.  wet mix macadam (WMM) is to be laid 

directly over the sub- grade on a 25 mm 

course of screening (Grading B) orcoarse 
sand (no separate payment will be made for 

this 25mm screening or coarse sand material. 
Wet Mix Macadam (WMM) shall be prepared 

in an approved mixing plant. Work should be 
carried out as per specification, drawings and 

instructions of the Engineer In Charge  

900 M3  1,325.00   11,92,500.00  

84 

P & L of Cement Plaster(12mm Th) 
 

Supplying & laying of 12 mm Thk cement 

plaster of mix : 1:4 (1 cement: 4 fine sand) 
in single layer on all types of concrete or 

masonry surface, at all elevations, including 
scaffolding, surface preparation, hacking, 

curing, etc. with all materials, labours, tools 

and tackles etc. Work should be carried out 

1,000 M2  140.57   1,40,570.00  
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as per specification, drawings and 
instructions of the Engineer In Charge  

85 

P & L of 25mm Th. Bitumen Premix Carpet 

 
Supplying and laying, 25mm thick Bitumen 

premix carpet  with batch type hot mix plant 

using crushed stone aggregates  of specified 
grading, premixed with bituminous binder 

VG-30 @ 5.4%, laying with a hydrostatic 
paver finisher with sensor control as per IRC 

specification premixed with bitumen as per 

IS: 73 and laid using paver tools & tackles 
including  rolling with smooth wheeled, 

vibratory and tandem rollers , including tack 
coat @ 0.5 kg/sqm, all labour, materials, 

tools & tackles, handling, transportation etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge  

1,500 M2  202.05   3,03,075.00  

86 

Hiring of Unskilled manpower @ 8hrs/day 

 

Hiring of Unskilled service   Manpower / 
Labour on daily basis with all tools & tackles 

for repairing & new work in plant premises.  
Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge. 

500 D 438.06  2,19,030.00  

87 

P & L of Cement Plaster(20mm Th) 

 
Supplying & laying of 20 mm cement plaster 

of mix 1:4 (1 cement: 4 fine sand with water 
proofing compound) in two layers on all 

types of concrete or masonry surface, at all 

elevations, including scaffolding, surface 
preparation, hacking, curing, etc. with all 

materials, labours, tools and tackles etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer In Charge  

1,600 M2  193.37   3,09,392.00  
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88 

P & L of Brick masonry 
 

Supplying and laying in position brick 
masonry in works below and above ground 

level in cement and sand mortar including 

mixing of mortar, laying bricks, raking out 
joints, scaffolding, curing, manpower, 

materials etc. Work should be carried out as 
per specification, drawings and instructions 

of the Engineer In Charge. Brick Type   Fly 
Ash bricks with minimum crushing strength 

of 75 kg/cm2 incement and sand mortar 1:4  

225 M3  3,799.76   8,54,946.00  

89 

P & F of Shuttering 
 

Fixing & removal of formwork of approved 

quality for cast in situ, in plain or reinforced 
concrete works for foundation, floor, 

columns, beams, drains, roofs etc and any 
section at all elevations, including labour, 

materials, tools & tackles, scaffolding, 

staging, tying, fixing, sealing, bolting etc. 
Work should be carried out as per 

specification, drawings and instructions of 
the Engineer InCharge.  

3,200 M2  228.34   7,30,688.00  

90 

P & L of 55mm Th. Dense Bitumen macadam 

 
Supplying and laying Dense Graded 

Bituminous Macadam using crushed stone 
aggregates of specified grading-II confirming 

to IRC 111, premixed with bituminous binder 

and filler, transporting the hot mix to work 
site by tippers, laying with paver finisher 

equipped with electronic sensor to the 
required grade, level and alignment and 

rolling with smooth wheeled, vibratory and 
tandem rollers as per specifications to 

achieve the desired compaction and density, 

with bitumen of grade VG-30 @4.5% 
(percentage by weight of total mix)prepared 

in Hot Mix Plant. including tack coat @ 0.75 
kg/sqm, all labour, materials, tools & tackles, 

handling, transportation etc. Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge. Work 

should be carried out as per specification, 
drawings and instructions of the Engineer In 

Charge  

1,500 M2  399.55   5,99,325.00  
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91 

P & L of non shrink grout-GP2 
 

Supplying & applying of Non shrink 
cementitious grout of GP2 or any approved 

quality and make, mixed in required 

proportion with water, surface preparation, 
curing, at all elevations etc. all complete 

including labour, materials, shuttering, tools 
& tackles etc. Work should be carried out as 

per specification, drawings and instructions 
of the Engineer In Charge.  

25 M3  40,044.77   10,01,119.25  

92 

Placing of Concrete of M-15 

 
Placing of Concrete of M-15 in positions, 

applying slurry in concrete surface joints, 

shifting of vibrator & needles etc. complete 
as needed before concreting. Making curing 

bunds, scarifying the top surface of concrete 
after 3-4 hours with surface retarder/ wire 

brush including rearranging walkway/ 

dewatering as needed. As per specification, 
touch up work after removal of formwork 

wherever required and all as directed by 
Engineer In charge. Note: RMC to be 

supplied free of cost by NPL subject to 
reconciliation.  

200 M3  230.00   46,000.00  

93 

Placing of Concrete of M-20 

 
Placing of Concrete of M-20 in positions, 

applying slurry in concrete surface joints, 

shifting of vibrator & needles etc. complete 
as needed before concreting. Making curing 

bunds, scarifying the top surface of concrete 
after 3-4 hours with surface retarder/ wire 

brush including rearranging walkway/ 
dewatering as needed. As per specification, 

touch up work after removal of formwork 

wherever required and all as directed by 
Engineer In charge. Note: RMC to be 

supplied free of cost by NPL subject to 
reconciliation.  

150 M3  230.00   34,500.00  
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94 

Placing of Concrete of M-25 
 

Placing of Concrete of M-25 in positions, 
applying slurry in concrete surface joints, 

shifting of vibrator & needles etc. complete 

as needed before concreting. Making curing 
bunds, scarifying the top surface of concrete 

after 3-4 hours with surface retarder/ wire 
brush including rearranging walkway/ 

dewatering as needed. As per specification, 
touch up work after removal of formwork 

wherever required and all as directed by 

Engineer In charge. Note: RMC to be 
supplied free of cost by NPL subject to 

reconciliation.  

760 M3  230.00   1,74,800.00  

95 

S,C,B & F of reinforcement 
 

Supplying, Fixing & Tying of Reinforcement 
Steel FE - 415 confirming to IS 1786 and 

placing of reinforcement confirming to IS 

2502, in reinforced concrete and allied works, 
at all levels, including transportation, 

straightening, cutting, bending, cleaning, 
binding in position with annealed 

wire/welding, including supplying & fixing of 
concrete cover blocks, pins, annealed wire, 

separators, chairs, supports for 

reinforcement, etc., with all materials, labour, 
tools & tackles, handling, transporting, 

testing etc., preparation of bar bending 
schedules. Work should be carried out as per 

specification, drawings and instructions of 

the Engineer In Charge.  

40 TO  60,000.00   24,00,000.00  

96 

Extra for cement plaster at ht. above 

 
Extra over for cement plaster (external & 

internal) done above 4 metres height (where 

any single storey exceeds 4 metres in height) 
for every additional height of 2 metres or 

part thereof 

1,000 M2  7.15   7,150.00  

97 

P & F of POP board ceiling 
 

Supplying and fixing of POP board ceiling at 

all levels consisting of G.I. frame and 
required board, including Supplying and 

fixing of 50mm frame work and extra 
support, fixed to the wall and ceiling at the 

20 M2  459.04   9,180.80  
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spacing of 610 mm centre to centre with 
dash fastener of12.5 mm dia meter and 

12.5mm POP board on both sides, tapping of 
the joints including labour, materials, 

scaffolding, tools & tackles etc. Work should 

be carried out as per specification, drawings 
and instructions of the Engineer In charge  

98 

extra for concrete at ht above 4m 
 

Extra over for RCC/PCC work done above 4 

metres height (where any single storey 
exceeds 4 metres in height) for every 

additional height of 1 metres or part thereof  

300 M3  45.98   13,794.00  

99 

Extra for sludge removal below 3 m 
 

Extra over for sludge removal work done 
below 3 metres depth for every additional 

height of 1 metre or part thereof. 

1,100 M3  45.98   50,578.00  

100 

P & F of Grid ceiling 

 
Providing & Fixing of Armstrong Mineral Fiber 

Acoustical Suspended Ceiling System with 

Sierra Microlook 90 Edge Tiles with 
Armstrong Silhouette 15 mm Exposed Grid. 

Make- ARMSTRONG, Model- SIERRA 
RH95(13mm), MICROLOOK 90 EDGE TILES 

WITH ARMSTRONG SILHOUETTE 15 MM 

EXPOSED SYSTEM including labour, 
materials, scaffolding, tools & tackles etc. 

Work should be carried out as per 
specification, drawings and instructions of 

the Engineer In Charge  

50 M2  1,100.00   55,000.00  

101 

P & F of steel door 
 

P & F of MS Gate S & F of fully flushed steel 
door 18 gauge, 35mm thick with all 

accessories i.e lock- 1no hinges-4no, door 

closer-1no, door stopper- 1no as per 
approved design. 

50.4 M2  4,000.00   2,01,600.00  

102 

P & L of brick soiling 
 

Providing and laying brick soling (single 
layerhorizontal) as per IS 1077 over the 

15mm mortar with compacted subgrade, to 

the all elevationsand filling the full interstices 
of brick and finishing the top joints with 1:3 

cement – sand mortar as per IS:2250 and 
IS:1905 including excavation, disposal of 

750 M2  630.00   4,72,500.00  
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surplus earth, preparation of subgrade, 
curing ,watering, materials shifting, labour, 

material cost all complete as perspecification, 
drawings and instructions of the Purchaser / 

Engineer.  

103 

Levelling of floor 

 
Levelling of floor, including vibrating (with 

vibro roller) and finishing to the required 

level and lines at all levels, locations 
complete all as directed by Engineer In 

charge.  

4,500 M2  26.25   1,18,125.00  

104 

P & L of Expansion joint 
 

Providing the Expansion joint in between the 
concrete road in which 18mmThk 

compressible filler board to be placed at the 

gap of road and 5mm bitumen sealant to be 
filled on the top of road.Work should be 

carried out as per specification, drawings and 
instructions of the Engineer In Charge.  

70 M  250.00   17,500.00  

105 Misc. work 1 AU 1,00,000.00 1,00,000.00 

SUB-TOTAL     1,31,78,591.48  

GST 18%    23,72,146.47  

TOTAL     1,55,50,737.95  
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Annexure-IV 
BILLING BREAK UP (BBU) 

A. ARC of Civil Works: 
 

Sl. 
No. 

Description 
Base Price 
including 

GST @ 18% 

Uniform Discount or 
Uniform Premium above 

Base price with GST 
UOM 

Uniform Discount 
or Uniform 

Premium above 
Base price with 

GST 

    A     B 

1 
ARC of Civil 
Works 

1,55,50,737.95 

1) Uniform premium 
or 

2) Uniform Discount 
or 

3) At Par (Accepted at 
Base Price) 

%  

 
B. Maintenance of Greenbelt/Horticulture and Landscapes 

Sl. 
No. 

Description UOM 
Nos 
per 

month 
Months 

Basic Unit 
Rate 

(exclusive 
of GST) 

(Rs.) 

Unit Rate 
(with GST @ 

18%) 
(Rs.) 

Amount 
(Rs.) 

   A B C D = C x 1.18 E=A x B x D 

1 Supervisor Month 3 12    

2 Gardener Month 4 12    

3 
Driver for NPL 
Tractors 

Month 2 12  
 

 

4 Unskilled worker Month 29 12    

5 

Hiring of Tractors 
35 - 40 HP with 
Hydraulic Power 
with Drivers 

Month 2 12  

 

 

6 

Hiring of Tractor 
35 - 40 HP with 
Hydraulic Power 
with Driver 

Month 1 3  

 

 

7 
Tractor tankers 
4000 litres 

Month 1 12  
 

 

8 
Tractor tankers 
4000 litres 

Month 1 6  
 

 

 Total       
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Note:  

a) Prices quoted shall remain valid for 02 years from the date of issuance of PO/Letter of Award 

(LOA).  

b) The Bid validity period shall be a period of 90 days from the date of the submission of Bid. The 

Contract may be extended for 12 months, after the successful completion of the Contract period 

of 24 months. The decision for Contract extension shall be the sole discretion of NPL and shall 

be final and binding on the Contractor. 

 

                                                                             SEAL                                 

                             SIGNATURE ………………. 

                                                                              NAME ……………..……….… 

                                                                              DESIGNATION …………….. 

                                                                              COMPANY ………………..…. 

                                                                              DATE ………………..….….... 

 

       

 

 

 

 

 

 *To be signed by Authorized Signatory 

  

Total with GST A+B 
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Annexure-V 
Details of the equipment (currently available) to be handed over to the Bidder 

 

Sl. No. Name of Equipment Nos of Equipment  

1.  Tractor Water Tanker  3 

2.  Tractor Trolley with Hydraulic 1 

3.  Tractor-Mini (18HP) 1 

4.  Tractor (35 HP) 1 

5.  Mulcher / Shrub Master 1 

6.  Rotavator-5ft 1 

7.  Rotavator-3ft 1 

8.  Ridge Maker 1 

9.  Disc Harrow 1 

10.  Mounted Sprayer on Tractor 1 

11.  Dewatering Pump-Diesel Opertated motor(8 HP)  1 

12.  Dewatering Pump-Electrical Opertated motor(10 HP)  1 

13.  Power Tree Pruner ( Sthil ) 1 

14.  Brush Cutter  ( Sthil 52 cc ) 4 

15.  Hand Sprayer  2 

16.  Hedge Trimmer 1 

17.  Lawn Mover (5 HP) Man rider 1 

18.  Lawn Mover (5 HP)  1 

19.  Chain Saw 1 

20.  Pit digger 1 

 
Note: The equipment list is indicative. 
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Annexure-VI- Contractor Safety Manual (Enclosed) 
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Annexure-VII- Gate Pass Formalities and Formats (Enclosed) 
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Annexure-VIII- Performance Bank Guarantee Format (Enclosed) 
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Annexure –IX- HSE Assessment Format (Enclosed) 
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Annexure –X, Final Settlement -Contractor Closure Note (Enclosed) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


